VA250-12-R-0306 VAMC CHILLICOTHE, OHIO
PAVING & CONCRETE SITE WORK IDIQ

PAVING AND CONCRETE SITE WORK

IDIQ
Statement of Work

1. BACKGROUND

The Chillicothe vamc, 17273 state Route 104, Chillicothe, ohio
45601 is a campus of approximately 54 buildings, 308 acres, and 1.2 million
square feet. The VAMC needs to make changes and improvements to
accommodate furniture, equipment and personnel also to accommodate
changing user requirements for numerous operational uses.

2. OBJECTIVE

The purpose of this contract is to provide a paving & site work contractor
services, on an as needed basis, for the VAMC, associated CBOCs.

3. GENERAL

Overview:

To achieve the above objective, the contractor shall use accepted contractor
practices in all aspects of construction, maintenance and/or repairs. Contractor
shall have knowledge and experience with materials and applications best suited
for specific Paving & Site work projects, approved and appropriate techniques and
methods of using these materials, and ensure compatibility of these materials with
existing materials. Contractor will also be in compliance with applicable codes
and/or Veterans Affairs (VA) requirements/regulations.

All demolition, modification, and construction work for any task order under
this project will be performed in accordance with the Department of
Veterans Affairs construction master specifications, which can be found at:
http://www.cfm.va.gov/til/spec.asp

Contractor will ensure areas under modification are sealed to avoid dust
and dirt from spreading to other areas of the facility. Contractor will ensure
all areas, under modification, are cleaned up on a daily basis.

Project Requests:

VAMC Project Manager, Contracting Officer Technical Representative (COTR), or
designee will outline individual project Task Orders to include timelines. Contractor
will be asked to bid on individual project scopes as a percentage of R.S. Means.
Each project Task Order will be provided to the contractor in writing by the
Contracting office for pricing.

4. SCOPE OF WORK


http://www.cfm.va.gov/til/spec.asp
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Contractor will perform all projects within the project timelines. Work to be
performed under this contract may include, but is not limited to all divisions
as listed:

= Division 0 - Special Sections

= Division 1 - General Requirements

= Division 2 - Existing Conditions

= Division 3 - Concrete

= Division 4 - Masonry

= Division 5 - Metals

= Division 7 - Thermal and Moisture Protection

= Division 26 - Electrical

= Division 31 - Earthwork

= Division 32 - Exterior Improvements
= Division 33 - Utilities
= Division 34 - Transportation

Sections within the divisions may be found at:
http://www.cfm.va.gov/TIL/spec.asp. Tasks may include one or several
divisions simultaneously. Contractor must obtain the ability and resources
to perform design-build services and turnkey medical equipment site
preparations. Contractor must be knowledgeable of Historical Preservation
requirements.

Potential Projects:

Revisions to existing parking areas
Parking lot lighting

Parking lots creation and paving.
Maintain existing parking and paving
Curb gutter and sidewalks

Storm water routing

Any upgrade to existing exterior site work

5. LOGISTICAL SUPPORT,RELATIONSHIP AND RESPONSIBILITY

The contractor will be responsible for all the logistical support during each project,
cleaning up work site on a daily basis, and ensure a safe work environment.
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Contractor will be responsible for following all Occupational Safety and Health

Administration (OSHA) guidelines and regulations. The Contractor will work under
the direction of the VAMC Project Manager, COTR or designee.

SCHEDULE A — CONTRACT COEFFICIENTS

Services to be furnished under this contract shall be in accordance with the standards,
clauses and provisions of this document. The initial contract period shall be from the date
of contract award with Base Year and Four (4) one-year options for renewal.

COEFFICIENT

Normal working hours:
(Between 7:00 A.M. to 5:00 P.M. - Monday thru Friday)

Other than normal working hours:

(7:00 AM and 5:00 PM., Monday through Friday;
All day Saturday and Sunday; and all Federal
Holidays.)

NOTE: The contract coefficients shall apply to the base year and all option
years. The Government reserves the right to exercise four one-year
option periods.

See ‘The Schedule’
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SECTION #

01 00 00
0132 16.13
01321615
0132 16.16
01321617
013323
014219
014529
015719
0158 16
017419
018111
019100

022100
024100
02 65 00
028211
02 82 13.13
02 82 13.19
0282 13.21
0282 13.31
0282 13.41
02 83 33.13

032300
03 3000
03 30 53
033713
034113
034133
03 45 00
035113
035116
03 52 00
035511

04 05 13
04 05 16
04 0531

DEPARTMENT OF VETERANS AFFAIRS
MASTER SPECIFICATIONS

TABLE OF CONTENTS
Section 00 01 10

DIVISIONS
DIVISION 01 - GENERAL REQUIREMENTS

General Requirements
Network Analysis Schedules

Project Schedules (Small Projects — Design/Bid/Build

Network Analysis Schedules (Design-Build Only)
Project Schedules (Small Projects — Design/Build)
Shop Drawings, Product Data, and Samples
Reference Standards

Testing Laboratory Services

Temporary Environmental Controls

Temporary Interior Signage

Construction Waste Management

Sustainable Design Requirements

General Commissioning Requirements

DIVISION 02 — EXISTING CONDITIONS

Site Surveys

Demolition

Underground Storage Tank Removal

Traditional Asbestos Abatement

Glovebag Asbestos Abatement

Asbestos Floor Tile and Mastic Abatement
Asbestos Roofing Abatement

Asbestos Transite Abatement

Asbestos Abatement for Total Demolition Project
Lead-Based Paint Removal and Disposal

DIVISION 03 — CONCRETE

Stressing Tendons

Cast-in-Place Concrete

(Short-Form) Cast-in-Place Concrete
Shotcrete

Precast Concrete Hollow Core Planks
Precast Structural Pretension Concrete
Precast Architectural Concrete
Cementitious Wood Fiber Decks
Gypsum Concrete Roof Decks
Lightweight Concrete Roof Insulation
Gypsum Concrete Floor Decks

DIVISION 04 — MASONRY
Masonry Mortaring

Masonry Grouting
Masonry Tuck Pointing

VAMC CHILLICOTHE, OHIO

DATE

08-10
04-10
04-10
04-10
05-09
11-08
11-08
05-08
10-07
10-07
09-10
11-10
07-10

11-07
06-10
11-04
09-05
09-05
04-10
09-05
09-05
09-05
10-07

04-05
12-09
11-08
10-06
05-05
04-05
08-08
10-07
10-07
10-07
05-05

06-08
06-08
10-08
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04 20 00 Unit Masonry 08-08
04 72 00 Cast Stone Masonry 08-08

DIVISION 05 — METALS

051200 Structural Steel Framing 10-06
0521 00 Steel Joist Framing 03-10
053100 Steel Decking 11-08
05 36 00 Composite Metal Decking 12-05
05 40 00 Cold-Formed Metal Framing 05-04
0550 00 Metal Fabrications 10-07
0551 00 Metal Stairs 10-07

DIVISION 07 - THERMAL AND MOISTURE PROTECTION

07 01 50.19 Preparation for Re-Roofing 10-10
07 08 00 Facility Exterior Closure Commissioning 07-10
071113 Bituminous Damp proofing 10-08
07 12 00 Built-Up Bituminous Waterproofing 10-07
07 1300 Sheet Waterproofing 06-10
07 1352 Modified Bituminous Sheet Waterproofing 08-08
071421 Latex Mastic Deck Covering 08-08
07 18 13 Pedestrian Traffic Coatings 08-08
072113 Thermal Insulation 03-09
07 2123 Loose-Fill Insulation 03-09
07 22 00 Roof and Deck Insulation 10-10
07 24 00 Exterior Insulation and Finish Systems 08-08
07 3113 Asphalt Shingles 10-08
07 3126 Slate Shingles 10-08
07 3129.13 Wood Shingles 10-08
07 3213 Clay Roof Tiles 11-08
07 40 00 Roofing and Siding Panels 04-08
07 5100 Built-Up Bituminous Roofing 10-10
07 51 00.11 Built-Up Bituminous Roofing, Hot-Applied 10-10
07 51 00.13 Built-Up Bituminous Roofing, Cold-Applied 10-10
07 52 16 Styrene-Butadiene-Styrene Modified Bituminous Membrane Roofing 10-10
07 52 16.13 Styrene-Butadiene-Styrene Modified Bituminous Membrane, Roofing, 10-10
Cold Applied
07 53 23 Ethylene-Propylene-Diene-Monomer Roofing 08-08
07 54 16 Ethylene Interpolymer (KEE) Roofing 10-10
07 54 19 Polyvinyl-Chloride (PVC) Roofing 10-10
07 54 23 Thermoplastic Polyolefin (TPO) Roofing 10-10
07 56 00 Fluid-Applied Roofing 08-08
0757 13 Sprayed Polyurethane Foam Roofing 10-07
07 60 00 Flashing and Sheet Metal 10-10
07 61 16 Batten Seam Sheet Metal Roofing 10-07
07 7100 Roof Specialties 10-07
07 72 00 Roof Accessories 04-08
07 81 00 Applied Fireproofing 12-08
07 84 00 Firestopping 08-08
07 92 00 Joint Sealants 08-08
079513 Expansion Joint Cover Assemblies 10-07

DIVISION 08 - OPENINGS

08 11 13 Hollow Metal Doors and Frames 02-09
081161 Detention Door Screens 10-07
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081173
08 14 00
08 17 10
083113
08 33 00
08 33 13
08 34 36
08 34 53
08 34 59
08 35 13.13
08 36 13
08 38 16
084113
08 42 33
08 44 13
085113
08 51 13.11
08 51 23
08 51 69.11
08 56 19
08 56 53
08 56 59
08 56 66
08 63 00
08 71 00
087113
08711311
08 80 00
08 90 00

251010

260511
26 0513
260521

26 05 26
26 0533
26 05 36
26 05 39
260541
260571
26 08 00
26 09 23
261116
261219
261300
261313
261841
262011
26 22 00
26 2300
262411
2624 16

Sliding Metal Fire Doors

Interior Wood Doors

Integrated Door Assemblies
Access Doors and Frames
Coiling Doors and Grilles

Coiling Counter Doors

Darkroom Doors

Security Doors and Frames
Vault Doors and Day Gates
Accordion Folding Doors
Sectional Doors

Flexible Traffic Doors
Aluminum-Framed Entrances and Storefronts
Revolving Door Entrances
Glazed Aluminum Curtain Walls
Aluminum Windows

Side-Hinged Aluminum Windows
Steel Windows

Aluminum Storm Windows

Pass Windows

Security Windows

Service and Teller Window Units
Detention Window Screens
Metal-Framed Skylights

Door Hardware

Automatic Door Operators

Low Energy Power Assist Door Operators
Glazing

Louvers and Vents

DIVISION 25 — INTEGRATED AUTOMATION

Advanced Utility Metering System
DIVISION 26 — ELECTRICAL

Requirements for Electrical Installations
Medium-Voltage Cables

Low-Voltage Electrical Power Conductors and Cables (600
Below)

Grounding and Bonding for Electrical Systems
Raceway and Boxes for Electrical Systems
Wireways for Radiology Equipment
Underfloor Raceways for Electrical Systems
Underground Electrical Construction

Electrical System Protective Device Study
Commissioning of Electrical Systems

Lighting Controls

Secondary Unit Substations

Pad-Mounted, Liquid-Filled, Medium-Voltage Transformers
Medium-Voltage Switchgear

Generator Paralleling Controls
Medium-Voltage Switches

Isolated Power Systems

Low-Voltage Transformers

Low-Voltage Switchgear

Distribution Switchboards

Panelboards

VAMC CHILLICOTHE, OHIO

10-07
01-10
05-10
10-07
10-07
10-07
10-07
12-09
10-07
10-07
10-07
10-07
10-07
09-08
08-08
03-10
04-10
10-07
10-07
10-07
12-08
04-08
01-08
08-08
05-10
12-09
01-10
05-10
01-08

02-10

09-10
09-10
Volts and 09-10

09-10
09-10
09-10
04-09
09-10
09-10
07-10
09-10
04-10
09-10
09-10
09-10
09-10
09-10
09-10
09-10
04-09
09-10



VA250-12-R-0306 VAMC CHILLICOTHE, OHIO
PAVING & CONCRETE SITE WORK IDIQ

2624 19 Motor-Control Centers 09-10
262421 Motor-Control Panelboards 09-10
262511 Busways 04-09
26 26 00 Power Distribution Units for Uninterruptible Power System 04-09
26 27 26 Wiring Devices 04-09
262911 Motor Starters 09-10
262921 Disconnect Switches 09-10
263213 Engine Generators 09-10
26 3253 Central Uninterruptible Power Supply 04-09
26 35 26 Harmonic Filters 09-10
26 36 23 Automatic Transfer Switches 09-10
26 41 00 Facility Lightning Protection 04-09
26 42 00 Cathodic Protection 04-09
26 43 13 Transient-Voltage Surge Suppression 04-09
26 51 00 Interior Lighting 04-09
265571 Medical and Surgical Lighting Fixtures 09-10
26 56 00 Exterior Lighting 09-10
DIVISION 27 — COMMUNICATIONS
270511 Requirements for Communications Installations 11-09
27 05 26 Grounding and Bonding for Communications Systems 10-06
27 0533 Raceways and Boxes for Communications Systems 12-05
270561 Leased Space, Communication Equipment and Systems 02-09
27 08 00 Commissioning of Communications Systems 07-10
27 1000 Structured Cabling 12-05
271100 Communications Equipment Room Fittings 10-06
27 1500 Communications Horizontal Cabling 10-06
27 3100 Voice Communications Switching and Routing Equipment 10-06
273131 Voice Communications Switching and Routing Equipment - Extension 10-06
27 3241 Two-Way Radio Equipment and Systems 02-09
274131 Master Antenna Television Equipment and Systems 08-09
275116 Public Address and Mass Notification Systems 01-10
27 5123 Intercommunications and Program Systems 02-09
27 52 23 Nurse Call and Code Blue Systems 01-10
275231 Security Emergency Call, Duress Alarm, and Telecommunications 02-09
2752 41 Miscellaneous Medical Systems 12-05
DIVISION 28 — ELECTRONIC SAFETY AND SECURITY
280511 Requirements for Electronic Safety and Security Installations 11-09
280513 Conductors and Cables for Electronic Safety and Security 12-05
28 05 26 Grounding and Bonding for Electronic Safety and Security 10-06
28 05 33 Raceways and Boxes for Electronic Safety and Security 12-05
28 08 00 Commissioning of Electronic Safety and Security Systems 07-10
281311 Physical Access Control Systems 11-09
281316 Access Control System and Database Management 11-09
28 1353 Security Access Detection 11-09
281611 Intrusion Detection System 11-09
28 23 00 Video Surveillance 11-09
28 26 00 Electronic Personal Protection System 11-09
28 31 00 Fire Detection and Alarm 09-05

DIVISION 31 - EARTHWORK

3108 00 Commissioning of Site Utility Systems 07-10
312000 Earth Moving 10-06
312011 Earth Moving (Short Form) 09-08
312319 Dewatering 12-05
312323.33 Flowable Fill 04-05
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313223 Pressure Grouting Soil Stabilization
316200 Driven Piles

316316 Auger Cast Grout Piles

316326 Drilled Caissons

DIVISION 32 — EXTERIOR IMPROVEMENTS

320523 Cement and Concrete for Exterior Improvements
321216 Asphalt Paving
321416 Brick Unit Paving
321723 Pavement Markings
323113 Chain Link Fences and Gates
323153 Perimeter Security Fences and Gates
32 84 00 Planting Irrigation
3290 00 Planting
DIVISION 33 — UTILITIES
331000 Water Utilities
333000 Sanitary Sewerage Utilities
334000 Storm Drainage Utilities
334613 Foundation Drainage
335100 Natural-Gas Distribution
336300 Steam Energy Distribution

DIVISION 34 — TRANSPORTATION

347113 Vehicle Barriers
34 75 13.13 Active Vehicle Barriers

VAMC CHILLICOTHE, OHIO

10-06
10-06
10-06
10-06

04-10
10-09
04-10
04-10
02-10
10-07
04-10
09-08

12-05
10-06
11-05
10-06
02-10
02-10

10-07
10-07
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INFORMATION REGARDING BIDDING MATERIAL, BID GUARANTEE AND BONDS
1. PRICE PROPOSAL

a. The offer shall be the multiplier. Percent factors shall not extend beyond
two decimal places. All components of price shall be included in the bidder's multiplier,
and shall be fully supported, as no allowance for an omitted cost will be made later.

b. The offeror shall submit in "The Schedule" of this solicitation the price
multiplier's to accomplish the tasks described herein. The offeror shall submit, with the
offer, a completed Standard Form (SF) 1442, completed ACH Vendor/Miscellaneous
Payment Enrollment Form if one is not on file with the Austin, TX, and completed
"Representations and Certifications".

C. The contract resulting from this solicitation will not provide for periodic
economic price adjustment. Consequently, the offeror should appraise and address
potential for market and wage changes when developing and supporting the price
proposal.

d. A clear audit trail must be evident as to the conversion of resource,
overhead and profit to the multiplier/s, and be consistent with the offerors cost accounting
system. The proposal should address general price components, including, but not
limited to: materials, direct labor, indirect costs, overhead and profit. The proposed profit
rate should be supported with a quantitative evaluation of market conditions, anticipated
order volume and risk assessment, in addition to being justified with narrative rationale.
(Not detailed.)

e. Bidding materials consisting of drawings, specifications and contract forms
may be obtained by qualified General (Prime) Contractors interested in submitting bids
direct to the Department of Veterans Affairs.

2. BONDS

a. Performance and Payment Bonds: The contractor shall be required to
provide a Payment Bond (Standard Form 25A) and a Performance Bond (Standard Form
25) in accordance with FAR Clause 52.228-15, Performance and Payment
Bonds-Construction, for all TOs priced at $100,000.00 and above, for TOs under
$100,000.00 only Payment Bonds will be required. Bonds shall be delivered to the
Contracting Officer no later than ten (10) calendar days after acceptance of a task order
proposal. The Government will, upon request, only reimburse the contractor for the
amount of premiums paid to the Surety, for the performance and payment bonds after
receiving bonds and evidence of full payment to the Surety (see General Conditions
Section, paragraph 1.68 entitled "Bonds").

b. Penal Sums: The penal sums of the performance and payment bonds are
stated in VAAR Clause 852.236-73, Bonds. The contractor shall not begin work until
both bonds, properly executed, are furnished to and accepted by the Contracting Officer.

C. The furnishing of bonds is a part of contract performance, and failure to
provide required bonds within the time frames specified may be grounds for default.
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3. DESCRIPTION OF WORK: Perform work as described by various task orders
issued.
Cost Range: $10,000.00 to $499,999.00
(End of Clause)
4. CONTRACT VALUE
a. Minimum Value: The guaranteed minimum which will be required under
this contract, and which will be initiated by the first task order of $10,000 for

the initial contract period and the life of the contract to include options.

b. Maximum Value: The total contract amount shall not exceed
$4,999,999.00

5. TASK ORDER LIMITATION:

a. Minimum Value: The guaranteed minimum value of each task order
$10,000
b. Maximum Value: The maximum value of each task order is $499,999.00.
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INSTRUCTIONS, CONDITIONS AND OTHER STATEMENTS TO
BIDDERS/OFFERORS
PART | - THE SCHEDULE
SCHEDULE A

a. This is a Firm Fixed Price, Indefinite Delivery-Indefinite Quantity (IDIQ)
type contract for Non-Recurring Maintenance Paving and Concrete Site Work projects for
the Department of Veterans Affairs Medical Center, Chillicothe, Ohio. This contract will
have a base year with the Government’s option to extend the base contract annually for
four (4) additional years.

b. During the contract period, Facility Management Service will identify
projects for task orders (TOs) which will be issued by the Contracting Officer. [The
Government has the right to withdraw a proposed TO before and after the receipt of the
contractor's proposal for the proposed TO.]

C. The offeror's contract coefficients shall be based on the Overhead and
Profit (O&P) column of the Unit Price Book

STATEMENT OF WORK

THE DEPARTMENT OF VETERANS AFFAIRS MEDICAL CENTER, CHILLICOTHE,
OHIO INDEFINITE-DELIVERY INDEFINITE QUANTITY (IDIQ) CONTRACT(S) FOR
PAVING AND CONCRETE SITE WORK.

1. BACKGROUND & OBJECTIVES:

The Chillicothe VAMC, 17273 State Route 104, Chillicothe, Ohio 45601 is a campus of
approximately 54 buildings, 308 acres, and 1.2 million square feet. The VAMC needs to
make changes and improvements to accommodate furniture, equipment and personnel
also to accommodate changing user requirements for numerous operational uses.

6. OBJECTIVE

The purpose of this contract is to provide a paving & site work contractor services, on an as
needed basis, for the VAMC and associated CBOCs.

a. TYPE OF CONTRACT(s):

The resulting contract will be Indefinite Delivery Indefinite Quantity (IDIQ) for Construction.
A unique feature of the Department of Veterans Affairs Indefinite Delivery Indefinite
Quantity (IDIQ) Contract (s) for Construction is the use of a published Unit Price Book
(UPB) to establish the direct material, labor, and equipment price for the specific work to be
performed for each individual construction project. After reaching a negotiated agreement
as to which UPB line items and quantities meet the task order requirements, the indirect
costs, overhead, and profit are then included by multiplying the UPB “raw” costs by the
appropriate coefficient factor established for the contract. This will result in a definitive firm
fixed price for the specific project task order.
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The Primary NAICS Code is 237310, Highway Street and Bridge Construction and the size
standard is $33.5Million.

b. BASE & OPTIONS:

(1) The minimum amount of any individual task order issued for each contract will
be $10,000 and the maximum amount for any individual order will not exceed $499,999.00.

(2) Minimum Obligation. In accordance with FAR 16.504(a) the Contracting Officer
has determined that the minimum obligation for each separate IDIQ contract
awarded under this solicitation will be ($20,000.00). This minimum obligation falls
within the size limits for individual orders. Therefore, the minimum obligation will be
met by the issuance of one or more task orders. This minimum obligation amount
applies to the entire contract, even if the options for up to four additional one year
ordering periods are exercised.

12
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The contractor shall specify the coefficient as a percentage for each contract year
in the spaces below.

PART I - THE SCHEDULE
SECTION B - SUPPLIES OR SERVICES AND PRICE/COSTS

BASIC YEAR: JULY 1, 2012 — JUNE 30, 2013

0001 PROVIDE CONSTRUCTION, MAINTENANCE, REPAIR, AND
ALTERATIONS OF EXISTING REAL PROPERTY FACILITIES
AND ASSETS, INCLDUDING SITE AND UTILITY, LOCATED AT
THE VA MEDICAL CENTER AND SUPPORTED FACILITEIS IN
ACCORDNACE WITH THE GENERAL SCOPE OF WORK.

0002 CONTRACT COEFFICIENT-DURING NORMAL
WORKING HOURS (MON-FRI 7:00 AM — 5:00 PM)

0003 CONTRACT COEFFICIENT — OUTSIDE NORMAL WORKING
HOURS

(MON-FRI 5:00 PM -7:00AM) PLUS WEEKENDS AND FEDERAL
HOLIDAYS
0004 OVERHEAD AND PROFIT COEFFICIENT FOR ALL

NON-PREPRICED
ITEMS FOR THE BASE YEAR

OPTION YEAR ONE: JULY 1, 2013 — JUNE 30, 2014

1001 PROVIDE CONSTRUCTION, MAINTENANCE, REPAIR, AND
ALTERATIONS OF EXISTING REAL PROPERTY FACILITIES
AND ASSETS, INCLDUDING SITE AND UTILITY, LOCATED AT
THE VA MEDICALCENTER AND SUPPORTED FACILITEIS IN
ACCORDNACE WITH THE GENERAL SCOPE OF WORK.

1002 CONTRACT COEFFICIENT-DURING NORMAL
WORKING HOURS (MON-FRI 7:00 AM — 5:00 PM)

1003 CONTRACT COEFFICIENT — OUTSIDE NORMAL WORKING
HOURS

(MON-FRI 5:00 PM -7:00AM) PLUS WEEKENDS AND FEDERAL
HOLIDAYS
1004 OVERHEAD AND PROFIT COEFFICIENT FOR ALL

NON-PREPRICED
ITEMS FOR THE FIRST OPTION YEAR
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OPTION YEAR TWO: JULY 1, 2014 — JUNE 30, 2015

2001 PROVIDE CONSTRUCTION, MAINTENANCE, REPAIR, AND
ALTERATIONS OF EXISTING REAL PROPERTY FACILITIES
AND ASSETS, INCLDUDING SITE AND UTILITY, LOCATED AT
THE VA MEDICAL CENTER AND SUPPORTED FACILITEIS IN
ACCORDNACE WITH THE GENERAL SCOPE OF WORK.

2002 CONTRACT COEFFICIENT-DURING NORMAL
WORKING HOURS (MON-FRI 7:00 AM — 5:00 PM)

2003 CONTRACT COEFFICIENT — OUTSIDE NORMAL WORKING
HOURS

(MON-FRI 5:00PM -7:00AM) PLUS WEEKENDS AND FEDERAL
HOLIDAYS
2004 OVERHEAD AND PROFIT COEFFICIENT FOR ALL

NON-PREPRICED
ITEMS FOR THE SECOND OPTION YEAR

OPTION YEAR THREE: JULY 1, 2015 - JUNE 30, 2016

2001 PROVIDE CONSTRUCTION, MAINTENANCE, REPAIR, AND
ALTERATIONS OF EXISTING REAL PROPERTY FACILITIES AND
ASSETS, INCLDUDING SITE AND UTILITY, LOCATED AT THE VA
MEDICAL CENTER AND SUPPORTED FACILITEIS IN ACCORDNACE
WITH THE GENERAL SCOPE OF WORK.

2002 CONTRACT COEFFICIENT-DURING NORMAL
WORKING HOURS (MON-FRI 7:00 AM — 5:00 PM)

2003 CONTRACT COEFFICIENT — OUTSIDE NORMAL WORKING HOURS
(MON-FRI 5:00PM -7:00AM) PLUS WEEKENDS AND FEDERAL

HOLIDAYS

2004 OVERHEAD AND PROFIT COEFFICIENT FOR ALL NON-PREPRICED

ITEMS FOR THE SECOND OPTION YEAR

OPTION YEAR FOUR: JULY 1, 2016 — JUNE 30, 2017
2001 PROVIDE CONSTRUCTION, MAINTENANCE, REPAIR, AND
ALTERATIONS OF EXISTING REAL PROPERTY FACILITIES AND

14
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ASSETS, INCLUDING SITE AND UTILITY, LOCATED AT THE VA
MEDICAL CENTER AND SUPPORTED FACILITEIS IN ACCORDNACE
WITH THE GENERAL SCOPE OF WORK.

2002 CONTRACT COEFFICIENT-DURING NORMAL
WORKING HOURS (MON-FRI 7:00 AM — 5:00 PM)

2003 CONTRACT COEFFICIENT — OUTSIDE NORMAL WORKING HOURS
(MON-FRI 5:00PM -7:00AM) PLUS WEEKENDS AND FEDERAL

HOLIDAYS

2004 OVERHEAD AND PROFIT COEFFICIENT FOR ALL NON-PREPRICED

ITEMS FOR THE SECOND OPTION YEAR
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INSTRUCTIONS, CONDITIONS AND OTHER STATEMENTS TO BIDDERS/OFFERORS
1. STATEMENT OF WORK:

a. The contractor shall furnish all labor, materials, tools, equipment, transportation
and qualified supervision necessary to accomplish these TOs (Task Orders). The TOs will vary
in size and dollar amounts. TOs will involve, but will not be limited to trades, such as asphalt and
concrete paving.

b. This contract does not include medical facilities engineering support services such
as: utility plant operation, ground maintenance, refuse collection and disposal, maintenance and
repair of equipment or systems, and similar work. No TO shall include Architect/Engineering
services, however, information (shop) drawings, incidental to the job, reflecting the plan of action
and the completed project may be included.

C. The contractor shall be required to be located, either by virtue of his main office or
a satellite operation base, within an area permitting a maximum of a two (2) hour response time to
the Medical Center location listed above. Said office or satellite base must be operational prior to
award of the contract and throughout the duration of the contract, and must be open for business
from 7:30 a.m. to 4:30 p.m., Monday through Friday, excluding federal holidays.

2. UNIT PRICE BOOK (UPB)

a. The Unit Price Book (UPB) contains pricing information for the work to be
accomplished and for the units of measure specified. The UPB that is applicable to this contract
consists of the following publication:

RS Means “Cost Works Software, current edition at the time of the task order”

b. The UPB referenced above shall be used for the entire life of the contract,
including any option years exercised.

C. Contractor shall obtain the publications and any related computer software or
hardware for this contract.

d. The contractor must furnish pricing (proposals) for each individual Task Order
using the RS MEANS Cost Works current Master Format unit data. Each line item must include
the Assigned Line Number from Cost Works. Each line item price will be derived from the
Overhead and Profit column in the Unit Price Book multiplied by the coefficient.

e. All prices in the UPB are for completed and in-place construction unless
explicitly described otherwise. Incidental nails, screws, weldments, and connectors are
considered in the UPB line item cost. Unless a connector is specifically omitted in the
UPB line item description, testing, adjusting, balancing, and start-up of installed
equipment is included in the installed line item price in the UPB. This includes items such
as, but not limited to, pipe testing; equipment start-up; system adjusting and balancing;
concrete testing; and compaction and testing of compacted back-fill. Line items are for
end finishes. For example, the line item price for concrete broom finish includes all
finishes necessary to result in the broom finish.
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f. Demolition. Selective removal type demolition are listed in an additional column
in the UPB for all tasks that can be demolished, and do not include hauling costs. Site demolition
(Division 02) are assembly type of removals, and shall be used when appropriate. Line item
demolition includes all attached appurtenances, for example, demolishing a door includes the
hardware and removing pipe includes all in-line fittings and valves. Unless explicitly required in
the scope of work, demolition includes handling. Handling line items in the UPB are for the
handling of debris that is present prior to the task order. Handling is also allowed when use of a
chute or elevator is required. Line item demolition prices include disposal costs, whether
salvageable or non-salvageable material.

g. Bare (Direct) Costs. (1) The contractor must furnish pricing (proposals) for each Task
Order on a Line Item Basis (per RS Means Cost Works line items). The unit prices in the Base
O&P Costs column, as listed in the Unit Price Book, include all costs; direct labor, material,
equipment and O&P. Each line item price, as derived from the software, shall consist of Bare
Costs only, and shall not include (Indirect) costs, such as: overhead (OH), general and
administrative (G&A) cost, and profit. The contractor's OH/G&A and profit are to be included in the
coefficient factors. (2) The Bare Cost for all Task Orders shall be based upon RS Means pricing in
effect at the time the proposal is due to the Government. Bare Costs shall be the total cost for
each line item using the applicable total column multiplied by the number of units required for the
project. Allowable bare costs shall only include Divisions 2-34 and shall exclude Division # 1
(General Requirements) because these are included in the coefficient. (Reference:
http://www.cfm.va.gov/til/spec.asp)

3. COEFFICIENTS

(1) The Unit Price Book “Bare Costs” will be multiplied by the applicable Coefficient. The contract
coefficient is used as a factor to adjust the Unit Price Book “Bare Costs” to arrive at the final Firm
Fixed Price for the given task order. The coefficient will result in either a "net" (e.g., 1.0) amount,
or a percentage "increase" (e.g., 1.25), or a percentage "decrease” (e.g., 0.95) from the unit
prices listed in the Unit Price Book (UPB). As percentage factor for multiplication, the coefficient
shall be limited to two decimal places or less.

(2) The offeror's contract coefficients shall address all costs except: (1) Unit Prices in the
Unit Price Book (these prices include direct costs for labor, material and equipment); and (2) the
City Cost Index (which will be included prior to adding the coefficient).

(3) Examples of coefficient cost components include, but are not limited to:

- Overhead, Profit, Labor Burden, Contingencies;

- Proposal Preparation;

- Subcontractor Profit and Overhead,;

- Mobilization and Close Out For Total Contract and Each Task Order;

- Projected Increases (Cost Risk) In Construction Costs over the 1-Year Ordering Period;
- All Wastes and Excess Material;

- Final Clean Up (Day-To-Day Clean Up Included In Material Costs);

- Project Management and Supervision;

- Office Management and Equipment;

- Quality Control;

- Submittals (Including As-Built Drawings), Permits, Licenses;

- Protection of Government Property;

- Compliance with Safety Laws (I.E., Safety Rails, Face and Clothing Protection, Etc.);
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- Compliance with Environmental Laws (Including Permits & Reporting Requirements,
Etc.);

- Compliance with Tax Laws;

- Traffic and Work Site Signs and Barriers;

- Depreciation of Equipment and Assets (Including On-Site Mobile Offices);

- Insurance; and

- Any Other Risks of Doing Business

NOTE: All components of price shall be included in the offeror's coefficient, and shall be fully
supported, as no allowance for an omitted cost will be made later.

4, TASK ORDER PRICING
(1) The price of any individual task order is determined as follows.

(2) Within each applicable CSI Division (other than Division One General Conditions) the
RS Means Bare Costs for Material, Labor, and Equipment for all appropriate line items are
totaled. This will result in a total Bare Costs for Material, Labor, and Equipment. NOTE: For most
items, the Equipment cost column is blank because any incidental equipment costs (such as
tools, etc.) are already included in the labor costs.

(3) The Bare Cost totals for each Division are then adjusted by the applicable City Cost
Index Weighted Average for the Division.

(4) The CCI adjusted unit price totals of for all categories and Divisions are totaled to
produce the fully-adjusted bare cost total. This amount is then multiplied by appropriate contract
Coefficient to establish the total Firm Fixed Price for the Task Order.

NON-PREPRICED ITEMS

Items of work not covered by the Unit Price Book, but within scope, may be negotiated by the
Contracting Officer, or his designated representative, and added at any time during the contract.
Added items of work shall be incorporated into and made a part of the task order, and shall be
performed at the negotiated unit price. Non-prepriced work shall be supported with verifiable
documentation supporting competition, quotes (minimum of two), catalogue prices, etc. for all
non-prepriced work. Non-prepriced items shall be proved in bare costs only (materials,
equipment and labor) multiplied by the quantity and the overhead and profit (see Bid Schedule A).
Repetitive items may be negotiated and incorporated to the Unit Price Book by modification to the
contract, thereby making it a pre-priced item for the remainder of the contract.

6. CONTRACTOR STAFF AND EMPLOYEES

a. Prior to the issuance of the first TO, the contractor shall provide the Contracting
Officer with the telephone number at which the contractor or his representative may be contacted
at any time during the regular working hours and an emergency number at which the contractor
may be contacted in situations requiring immediate attention. The above-mentioned
representative, if provided, must have full power and authority to act upon the behalf of the
contractor.
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b. The contractor shall maintain a Project Manager and provide the Contracting
Officer a personnel list ten (10) days prior to performance of the contract. The individual
designated as the project manager shall have full authority to act for the contractor. The
personnel shall meet or exceed the position requirements submitted on the contractor’s proposal.
The Government reserves the right to approve or disapprove personnel based on the position
requirements stated in the proposal. The contractor shall provide experienced and
knowledgeable personnel in civil, structural, architectural, mechanical, and electrical disciplines.

C. Supervision. The Government will not exercise any supervision or control over
the contractor’'s employees performing services under this contract. Such employees shall be
accountable not to the Government, but solely to the contractor, who, in turn, is responsible to the
Government. At all times during the performance of each TO under this contract, and until the
work under that TO is completed and accepted, the contractor shall directly oversee the work
under each TO, or assign, and have on the work site, a competent representative who is
satisfactory to the Contracting Officer and has authority to act for the contractor. This may
include a working supervisor.

d. Contractor’'s Employees: The contractor’s employees shall adhere to the rules
and regulations of the Medical Center applicable to employees’ conduct/behavior. The
Contracting Officer may require, in writing, the contractor to remove from the job site any
employee the Contracting Officer deems incompetent, careless, or otherwise objectionable. The
contractor shall select personnel who are well qualified to perform the required work, for
supervising techniques used in their work, and for keeping them informed of all improvements,
changes, and methods of operation. In addition, the contractor shall take appropriate personnel
action, as required, in the event employee(s) become involved with law enforcement authorities
as a result of misconduct.

7. SUPERVISION

a. A superintendent must be present at work site at all times a Contractor has his/her
forces or subcontractor forces working. A letter (an original and one copy) designating the
superintendent shall be sent to the Contracting Officer within ten (10) calendar days of receipt of
the Notice to Proceed. This letter shall provide the superintendent’s complete name, address,
daytime and after hours phone numbers. The superintendent must have the authority to act on
behalf of the contractor (FAR 52.236-6 SUPERINTENDENCE BY THE CONTRACTOR (APR
1984)). A designation letter shall be submitted for each and every task order issued under this
contract.

b. The superintendent shall have on site the drawings and specifications for this
project (FAR 52.236-21 SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (FEB
1997)). Drawings shall be redlined (as necessary) and kept current for submission at the
completion of the project. Drawings must always be available for COTR review throughout the
project.

8. POST-AWARD CONFERENCE

Before the issuance of the first task order under the contract, a post-award conference
shall be conducted by the Contracting Officer, with the COTR in attendance, to acquaint the
contractor with Government policies and procedures that shall be observed during the
prosecution of the work, and to develop a mutual understanding relative to the administration of
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the contract. It is strongly suggested that the contractor's Project Manager, Quality Control
Manager, Superintendent, and other appropriate employees attend this conference.

Individual task order conference: At the discretion of the Contracting Officer and/or the COTR, a
pre-construction conference may be conducted prior to the commencement of work on individual
task orders.

9. PROGRESS MEETINGS

A monthly meeting (or more frequent, if deemed necessary) shall be held between the
contractor, engineer and Contracting Officer, or his/her authorized representative, if necessary, to
discuss work progress, problems, and potential modification.

10. ORDERING PROCEDURES

a. The Contracting Officer, or his/her authorized representative, will notify the
contractor that a requirement exists for the ID/IQ contract via RFP. The notification will include a
Statement of Work, which includes the scope of work; any applicable drawings and technical
documents (specifications, etc.); and a list of material submittals.

b. The Contractor shall coordinate a site visit with the Contracting Officer, or his/her
authorized representative, by telephone within two (2) working days after receipt of the
notification. The contractor, COTR, and Contracting Officer or his/her duly authorized
representative will participate in the site visit. The purpose of the site visit is to familiarize the
Government and contractor with the condition of the site, and to identify any special conditions
which may be present. During the site visit, the contractor shall confer with the COTR, and agree
on a sequence of procedures and means of access to premises and buildings; space for storage
of materials and equipment; delivery of materials and use of approaches; use of corridors;
stairways and similar means of passage; and the location of partitions, eating spaces and
restrooms for the contractor's employees.

c. After the site visit has been conducted, the contractor shall submit his proposal to the
Contracting Officer at the time mutually agreed upon by the contractor and the Contracting
Officer.

d. The contractor’s proposal shall be submitted using the UPB, and shall be
accompanied by necessary technical documentation to identify that adequate engineering and
planning has been accomplished to meet the performance requirements. Examples of
documentation that might reasonably be expected would include drawings or sketches, catalog
cuts, calculations, specifications, bills of materials, etc. Any non-prepriced work must be
supported by verifiable documentation outline in paragraph 7 of this section.

e. Upon receipt of the contractor’s proposal, the government will review the contractor’s
proposal for completeness. If the contractor’s proposal is deemed complete, the Government
will negotiate with the contractor on:

a. lItems not priced in the UPB;
b. Performance times;
c. and quantities.

f. If there are quantity differences to be resolved, or if the Government or the contractor
determines quantity verification is necessary, a second site visit may be made to measure and

20



VA250-12-R-0306 VAMC CHILLICOTHE, OHIO
PAVING & CONCRETE SITE WORK IDIQ

reach an agreement on quantities. The contractor, COTR, and Contracting Officer of his/her
duly authorized representative will participate in this site visit.

g. The contractor shall acknowledge that circumstances may prohibit the Government
from issuing an individual TO even after the receipt and/or negotiation of the contractor’s task
order proposal. The Government has the right to withdraw a proposed TO before and after the
receipt of the contractor’s proposal.

11. GOVERNMENT FURNISHED PROPERTY
Government furnished property will be identified in the task order.
12. CONTRACT PERIOD OF PERFORMANCE
a. This is an indefinite quantity contract for the Non-recurring Maintenance
Construction of real property. Task Orders may be issued under this contract from August 1,

2012 through July 31, 2017.

b. A specific period of performance shall be negotiated for each task order issued
under this contract.

NOTE: Exercise of option will extend the dates specified herein by the length of the option period.
13. OPTION TO EXTEND SERVICES

a. The initial performance period of this contract is June 15, 2012 through July 1,
2013. The Government has the option to extend the services for three (4) additional twelve (12)

month periods, which may be exercised by the Contracting Officer as follows under the FAR
Clause 52.217-9, Option to Extend the Term of the Contract:

Preliminary Option
Period Notice Date Exercise Date
Option 1 June 1, 2013 July 1, 2013
Option 2 June 1, 2014 July 1, 2014
Option 3 June 1, 2015 July 1, 2015
Option 4 June 1, 2016 July 1, 2016
b. Preliminary notice of intent to exercise the option shall not commit the Government

to renewal; however, the option must be exercised by the “Option Exercise Date” or a later date if
mutually agreeable.

C. Exercise of this option will extend the dates specified in paragraph 15(a) by the
length of the option period.

d. During any extended period, prices in the schedule shall apply.

e. Exercise of option will be evidenced on Standard Form (SF) 30, Change Order,
citing this section as the authority for modification. Option shall be considered to have been
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exercised at the time the Government deposits written notification to the contractor in the mail.
Options may be exercised subject to funds becoming available prior to commencement of any
performance.

14. PRE-CONSTRUCTION CONFERENCE

a. Initial conference. When determined appropriate by the Contracting Officer,
before the issuance of the first task order under the contract, a pre-construction conference may
be conducted to acquaint the contractor with Government policies and procedures that are to be
observed during the prosecution of the work, and to develop mutual understanding relative to the
administration of the contract. It is strongly suggested that the contractor’s Project Manager,
Quiality Control Manager, Superintendent, and other appropriate employees attend this meeting.

b. Individual task order conference. At the discretion of the Contracting Officer, or
his/her authorized representative, a pre-construction conference may be conducted prior to the
commencement of work on individual task orders.

15. SCHEDULING OF WORK

a. Before commencement of work under an individual TO, the contractor shall confer
with the Contracting Officer’s Representative and agree on a sequence of procedures; means of
access to premises and building; space for storage of materials and equipment; delivery of
materials and use of approaches; use of corridors, stairways, elevators, and similar means of
communication; location of partitions, eating spaces, and restrooms for contractor employees;
and the like.

b. Delivery of materials and equipment shall be made with a minimum of interference
to Government operations and personnel.

C. The work shall, so far as practicable, be done in definite sections or divisions, and
confined to limited areas which shall be completed before work in other sections or divisions is
begun. Most work will be performed in occupied areas.

d. The contractor shall take all precautions to ensure that no damage will result from
his operations to private or public property. All damage shall be repaired or replaced by the
contractor at no cost to the Government.

e. The contractor shall provide all dust barriers, access barriers, and other site
protective barriers and site control devices. This includes, but is not limited to: protective fences;
protective tapes; and protective signage.

f. At the beginning of each working day, the contractor shall notify the COTR of the
location(s) of work to be accomplished that day.

g. All temporary outages of any utility services required for the performance of work
shall be scheduled with the COTR not less than ten (10) working days in advance of such
outages.

16. TOILET FACILITIES
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The contractor’s personnel will be permitted to use toilet facilities on the premises. In the
event none are available, the contractor shall, at his/her own expense, provide portable facilities,
as required. In addition, toilet facilities desired at the contractor’'s management office shall be
provided at the expense of the contractor.

17. FINAL CLEANUP COSTS

The contract percentage factors include the cost of final cleanup on each individual task
order, pursuant to the paragraph entitled “Commencement, Prosecution, and Completion of Work
and Environmental Protection”, and pursuant to FAR Clause 52.236-12 entitled “Cleaning Up
(April 1984)". Payments will not be made for final cleaning for work on individual task orders.

18. PRICE ADJUSTMENT MODIFIERS

The Unit Price Book presented under this contract contains unit pricing data to be used by
the contractor in development of price proposals for each TO. The pricing data is presented as
basic items and as price adjustment modifiers to the basic item. Price adjustment modifiers
provide a method for adding to or deducting from the basic item prices for optional materials
and/or methods of installation. One or more modifiers can be utilized to adjust the basic item
price as listed by the appropriate suffix number of basic lines.

19. CONTRACTOR ACCESS

Most work will be in occupied areas. The area wherein work is to be performed under this
contract may be occupied by Government services during the construction period. The
contractor shall have access to that portion of the area within which work is to be performed. The
movement of contractor personnel, his equipment, materials, and tools shall be confined to this
area so as not to interfere with ongoing operations in the work areas.

20. WORK BY THE GOVERNMENT

The Government reserves the right to undertake performance by Government forces or
other contractors, for the same type or similar work as contracted for herein, as the Government
deems necessary or desirable, and to do so will not breach or otherwise violate this contract

21. CONTRACTOR QUALITY CONTROL

a. The Contractor Quality Control (CQC) Plan, with which the contractor proposes to
implement the requirements of FAR clause 52.246-12, entitled “Inspection of construction”, shall
identify personnel, procedures, instructions, records, and form to be used. After contract award,
and prior to commencement of work under individual task orders, the contractor’'s Quality Control
Plan shall be received, reviewed and formally accepted in writing by the Contracting Officer.
Failure to execute the Quality Control Plan shall result in withholding of funds from progress
payments in accordance with FAR Clause 52.232-5, entitled “Payment under Fixed-Price
Construction Contracts”.

b. The Quality Control Plan shall include as a minimum, the following:
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D The qualifications, duties, responsibilities, and authorities of each person
assigned to a quality control function.

2) Procedures for scheduling and managing submittals, including those of
subcontractors, offsite fabricators, suppliers, and purchasing agent.

C. Notification of Changes: The contractor shall notify the Contracting Officer in
writing of any proposed changes. Proposed changes are subject to acceptance by the
Contracting Officer. The Government reserves the right to require the contractor to make
changes in his CQC Plan and operations as necessary.

d. Control: Contractor quality control is the means by which the contractor assures
himself that his construction complies with the requirements of the contract plans and
specifications. The controls shall be adequate to cover all construction operations, including
both on-site and off-site fabrication, and shall be keyed to the proposed construction sequence.
Quality control includes, as a minimum, the following functions:

8} All submittals are submitted in a timely fashion.

2) The submittals are approved.

3) The supplies that are delivered are the same as the ones on the submittal.

4) The supplies are in the proper condition when delivered.

(5) The supplies are stored properly.

(6) The construction equipment is correct and meets contract requirements.

) Testing provisions are reviewed and testing equipment and personnel are
available and correct.

(8) All tests are performed at the proper times and in the proper places.

(9) All test reports meet contract requirements.

(10) The workers are cognizant of the required level of workmanship.

(11) Inspect each area of work to ensure the preparation for the work is correct.

(12) Inspect each feature of the work to ascertain that no deficient work is
covered up by succeeding work.

(13) Inspections shall continue throughout the contract.

(14) Document all inspections.

(15) The documentation covers both conforming and defective work.

(16)  All deficiencies are corrected.

(17) Develop procedures to ensure that deficiencies do not recur.

(18) Develop a “punch list” for the completion inspection.

(19) Government officials are notified at the proper times of inspections and/or
tests that are required.

22. RELEASE OF QUALITY CONTROL PLAN

The Government reserves the right, upon award of this contract, to disseminate within the
Government, for official use, without prior approval of the contractor, the Quality Control Plan and
other plans and documents identified and submitted by the contractor for the intended use of
inspection, surveillance, or any administrative or contractual function under this contract.

23. DEVIATION FROM PROPOSED LIST OF SUBCONTRACTORS

a. The contractor shall update his list of subcontractors as frequent as subcontracting
changes (increases/decreases) occur, and submit the updated list to the Contracting Officer
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within ten (10) working days of each change/deviation. This list shall contain all subcontractor
deviations (increases/decreases) that vary from the original list of subcontractors provided in the
guality proposal.

b. The contractor shall submit a list of subcontractors for each task order.
24. LABOR — ADDITIONAL REQUIREMENTS

a. Application of Wage Rates and Fringe Benefits: For the application of the wage rates
and fringe benefits, contained in the Decisions of the Secretary of Labor, attached to and made a
part of this contract, all work shall be considered building construction.

b. The Wage Decision applicable to the work performed will be reflected on each TO.
25. SAFETY ASSURANCE

a. Preconstruction Safety Meetings: If a pre-construction conference is held,
representatives of the contractor shall meet with the Contracting Officer and/or the COTR prior to
the start of repair, alteration, or construction activities for the purpose of reviewing the contractor's
safety and health programs, and discussing implementation of all safety and health provisions
pertinent to the work to be performed under the contract. The contractor shall be prepared to
discuss, in detail, the measures he/she intends to take in order to control any unsafe or unhealthy
conditions associated with the work to be performed under the contract. This meeting may be
held in conjunction with the preconstruction conference, if so directed by the Contracting Officer
or his/her designated representative. The conduct of this meeting is not contingent upon a
general preconstruction meeting. The level of detail for the safety meeting is dependent upon
the nature of the work and the potential inherent hazards. The contractor's principal
representative(s), the general superintendent, and his/her safety representative(s) shall attend
this meeting as determined by the Contracting Officer.

b. Contractor Responsibility: The contractor shall assume full responsibility and
liability for compliance with all applicable regulations pertaining to the health and safety of
personnel during the execution of work, and shall hold the Government harmless for any action on
his part or that of his employees or subcontractors, which results in iliness, injury, or death.
Contractors shall report, timely, any accidents or injuries to the Contracting Officer.

C. Inspection, Tests, and Reports: The required inspections, tests, and reports
made by the contractor, subcontractors, specially trained technicians, equipment manufacturers,
and others, as required by a task order, shall be furnished in accordance with the terms of the task
order.

d. Materials and Equipment: Special facilities, devices, equipment, clothing, and
similar items used by the contractor in the execution of work shall comply with the applicable
regulations.

26. KEYS
All keys provided the Contractor for use during performance of individual task orders shall

be returned to the Contracting Officer's Technical Representative (COTR) at completion of the
work or upon request. No keys shall be reproduced by the Contractor. There shall be a charge
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of $50.00 for each key that is lost or not returned to the COTR. Payment shall be made to the
Agent Cashier at the VAMC Chillicothe Ohio upon receipt of a Bill of Collection.

27. COMMENCEMENT OF WORK

The contractor shall commence any mobilization and phase-in activities prior to actual
work on individual task orders as soon after contract award as practicable. However, within 30
calendar days after contract award, the contractor shall be operational and capable of
immediately starting work on any required task orders.

28. NORMAL WORKING HOURS

Offerors shall perform any or all work during normal working hours in accordance with the
scope of work in individual task orders against this contract for the unit price sum specified in the
Unit Price Book, multiplied times the coefficient for Normal Working Hours. (See paragraph
entitled “Work Hours”.)

29. OTHER THAN NORMAL WORKING HOURS

Offers shall perform any or all work other than normal working hours (acceleration, or work
to be performed outside the normal working hours (7:30 a.m. to 4:30 p.m., Monday through
Friday) in accordance with the scope of work in individual task orders against this contract for the
unit price sum specified in the Unit Price Book, multiplied times the coefficient for other than
normal work hours, and will be used when the Government requires the contractor to perform
work outside the facility’s normal working hours. (See paragraph entitled “Work Hours”.)

30. WORK HOURS
Normal work hours are from 7:30 a.m. to 4:30 p.m., Monday through Friday. Holidays

falling on Saturday will be observed the preceding Friday, and holidays falling on Sunday will be
observed the following Monday. The following federal holidays are observed:

New Year’s Day Labor Day
Martin Luther King’s Birthday Columbus Day
President’s Day Veteran's Day
Memorial Day Thanksgiving Day
Independence Day Christmas Day
31. WASTE AND EXCESS QUANTITIES INCLUDED IN THE COMPLETED-IN-PLACE

CONSTRUCTION QUANTITIES

Waste or excess material quantities are incidental costs that are included within the
contract coefficient unless explicitly stated otherwise. Quantities used on individual task order
proposals shall be taken from field measurements or design plans, as appropriate, without
allowance for waste. Contractor shall verify and/or investigating all dimensions and quantities to
be used. Unless specifically stated in statement of work, the VA will not be responsible for any
incorrect quantities.

32. OPERATIONS AND MAINTENANCE
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Prior to final acceptance and payment of each task order, the contractor shall submit one
(1) complete equipment listing, to include all name-plate data, and three (3) copies of all operation
and maintenance manuals to the Contracting Officer for HVAC systems, electrical controls, etc.
The contractor shall conduct a training session of not less than two (2) hours per piece of
equipment and /or system, to brief Government personnel on the operation and maintenance
procedures of such systems. The contractor shall provide three (3) complete
teardown/overhaul/repair manuals for the chillers provided. The contractor shall provide two (2)
complete service literature catalogs for the chiller manufacturer's engineering machinery
products.

33. VETS 100:

Title 38, USC Section 4212(d) and Public Law 105-339, requires that federal contractors
report, at least annually, the number and category of veterans who are within their workforce.
Submission of the VETS 100 reporting information can be done electronically at:
<http://vets100.cudenver.edu>. For procurement awards in excess of $30,000, this report must
be completed and accepted prior to any Federal contract award. Therefore, all potential
contractors are encouraged to file every year.

34. CENTRAL CONTRACTOR REGISTRATION (CCR):

Federal Acquisition Regulations require that federal contractors register in the Central Contractor
Registration (CCR) database at http://www.ccr.gov and enter all mandatory information into the
system. Award cannot be made until the contractor has registered. Bidders are encouraged to
ensure that they are registered in CCR prior to submitting their bid.

35. REQUIRED REGISTRATION WITH CONTRACTOR PERFORMANCE SYSTEM (CPS)

a. As prescribed in Federal Acquisition Regulation (FAR) Part 42.15, the Department
of Veterans Affairs (VA) evaluations contractor past performance on all contracts that exceed
$100,000, and shares those evaluations with other Federal Government contract specialists and
procurement officials. The FAR requires that the contractor be provided an opportunity to
comment on past performance evaluations prior to each report closing. To fulfill this requirement
VA uses an online database, the Contractor performance System (CPS) which is maintained by
the National Institutes of Health (NIH). The CPS database information is shared with the Past
Performance Information Retrieval System (PPIRS) database, which is available to all Federal
agencies.

b. Each contractor whose contract award is estimated to exceed $100,000 is
required to register with the NIH CPS database at the following web address:
https://cpscontractor.nih.gov. Help in registering can be obtained by contacting CPS Support
E-mail (cps-support-I@list.nih.gov) or by calling (301) 451-2771. Registration should occur no
later than thirty days after contract award, and must be kept current should there be any change to
the contractor’s registered representative.

C. For contracts with a period of one year or less, the contracting officer will perform a
single evaluation when the contract is complete. For contracts exceeding one year, the
contracting officer will evaluate the contractor’s performance annually. Interim reports will be
filed each year until the last year of the contract, when the final report will be completed. The
report shall be assigned in CPS to the contractor’s designated representative for comment. The
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contractor representative will have thirty days to submit any comments and reassign the report to
the VA contracting officer.

d. Failure to have a current registration with the NIH CPS database, or to reassign the
report to the VA contracting officer within those thirty days, will result in the Government’s
evaluation being placed on file in the database with a statement that the contractor failed to
respond.

36. SPECIFICATIONS

Work shall be accomplished in accordance with the VA MASTER CONSTRUCTION
SPECIFICATION PG-08-1” (provided on disk at contract award). This regulation is available for
review at the Medical Center’s Engineering Office. A copy of all sections will be provided to the
contractor for work required under this contract.

37. CONFORMANCE TO CODES AND REGULATIONS.

National and international codes and regulations for building construction and safety will be used
where applicable. Current architectural, engineering, and construction practices shall be
incorporated in the project design to obtain quality and to provide a functional, complete, and
usable facility. The applicable list of National Codes and Regulations (Latest Edition) includes, but
is not limited to, the following:

- BOCA Code;

- International Building Code

- National Electric Code

- National Fire Protection Code
- National Safety Code

- OSHA Regulations

- ASHRA-E, Codes, Standards
- International Plumbing Code

38. NOTICE OF COMPLETION OF TASK ORDER.
The contractor shall notify the Contracting Officer, or his/her authorized representative in writing

upon completion of each individual task order. The contractor shall give advance notice of the
date the work will be fully completed and ready for final inspection.
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SUBMISSION OF PROPOSAL AND EVALUATION CRITERIA

1. In as much as the proposal shall describe the capability of the Offeror to perform any resulting
contract, the proposal should be specific and complete in every detail. The proposal should be
prepared simply and economically, providing a straightforward and concise description of
capabilities to satisfactorily perform the contract. The proposal should be practical, legible, clear,
and coherent.

2. PROPOSAL SUBMISSION INSTRUCTIONS

2.1 Who May Submit: Any legally organized Verified Certified Service Disabled Veteran Owned
Small Business may submit a proposal. THE SDVOSB MUST BE VERIFIED WITH THE CVE
OFFICE IN WASHINGTON, DC.

2.2 Where to Submit: Offerors shall submit their proposals to the VAMC at the address shown
in Block 8 of the Standard Form 1442.

2.3 Submission Deadline: Proposals shall be received no later than the time and date specified
in Block 13 of Standard Form 1442.

2.4 General Requirements.

2.4.1 In order to effectively and equitably evaluate all proposals, the Contracting Officer must
receive information containing sufficient detail to allow review and evaluation by the Government.
Proposal clarity, organization, and cross-referencing are mandatory. Failure to submit and
organize proposals as requested may adversely affect an Offeror's evaluation. Offerors should
provide sufficient detail and clearly define all items required in this section.

2.4.2 Tabs. Proposal shall be organized and tabbed as shown in paragraph 2.5 Submission
Format.

2.4.3 Size of Printed Matter Submissions.
2.4.3.1 Written materials shall be prepared on 8-1/2" x 11" paper.

2.4.4 Number of Copies. Offerors shall submit four (4) hard copies of Volume |, Technical
Proposal and one (1) hard copy of Volume Il, Cost Proposal.

2.5 Submission Format.

2.5.1 The proposals shall contain a detailed table of contents. If more than one binder is
used, the complete table of contents shall be included in each. Any materials submitted but not
required by the solicitation, (such as company brochures), shall be relegated to appendices. The
Proposal will be tabbed and submitted in three ring binders in the following format:

3. VOLUME | — Technical Proposal

The Technical Proposal will be submitted as a separately bound volume and will be evaluated
separately from the Price Proposal. The following technical (non-priced) evaluation factors, listed
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in descending order of importance, will be used to determine the acceptability standards for
non-cost factors. The subfactors within each evaluation factor are approximately equal in
importance.

TECHNICAL PROPOSAL SHALL NOT INCLUDE ANY COST INFORMATION.

TAB A - FACTOR 1. RELEVANT EXPERIENCE

TAB B - FACTOR 2. CONTRACTOR ORGANIZATION (to include Sub Factors)

TAB C - FACTOR 3. TECHNICAL APPROACH (to include Sub Factors)

TAB D - FACTOR 4: PAST PERFORMANCE

4. VOLUME II: CONTRACT DOCUMENTS AND CONTRACT COEFFICIANT PROPOSAL

The Contract Documents & Price Proposal volume will be evaluated for completeness to insure
that all mandatory pro-forma contract documents have been submitted (to include the cover letter,
completed Standard Form 1442 (Solicitation, Offer, and Award), acknowledgment of receiving all
amendments (by number), Offer Guarantee (Bid Bond), and all Representations & Certifications.

Offerors are reminded that as a basis for award, all technical evaluation factors, other than cost
or price, when combined, are significantly more important than cost or price. Therefore, the
Government reserves the right to award to other than the lowest proposed contract coefficient(s).

FACTOR 5: CONTRACT COEFFICIENTS-PROPOSAL

3.1. TAB A - SF 1442, completed and signed by an authorized person from the company or team

3.2. TAB B — Supplies or Services and Price/Costs Schedule (page 9 of RFP)

3.3. TAB C - Representations and Certifications or Statement of ORCA.

3.4. TAB D — PROPOSAL DATA SHEET — Ensure to include Offeror’s telephone number, FAX
number, e-mail address, Tax ID Number, and DUNS number. Duns number will be used to
accesses CCASS data. Joint Ventures (J-V) must submit a DUNS number for each member of
the J-V. If a separate DUNS has been created for the J-V it must be submitted as well.

3.5. TAB E - Bid Bond

(a) A bid guarantee is required in an amount not less than 20 percent of the maximum task order
amount ($500,000) but shall not exceed $3,000,000. Failure to furnish the required bid
guarantee in the proper form and amount, by the time set for opening of bids, will require rejection
of the bid in all cases except those listed in FAR 28.101-4, and may be cause for rejection even
then.

(b) If the contract will exceed $150,000 (see FAR 28.102-1 for lesser amount), the bidder to

whom award is made will be required to furnish two bonds, a Payment Bond, SF 25A, and a
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Performance Bond, SF 25, each in the penal sum as noted in the General Conditions of the
Specification. Copies of SFs 25 and 25A may be obtained upon application to the issuing office.

3.6. TAB F - Financial Information (e.g. Latest Financial Statement, Annual Reports, Dun and
Bradstreet ratings and/or number, etc.). A bank reference and a letter from your company on
company letterhead authorizing the release of financial information from your bank, with point of
contact and telephone number for verification.

3.7 TAB G — CVE Certification Letter
EVALUATION CRITERIA FOR AWARD (IAW FAR 15.204-5(c))

1. The process used for this solicitation will be a Best Value Request for Proposals (RFP) as
outlined in the Federal Acquisition Regulation (FAR) Subpart 15.3 using the trade-off approach.
Proposals will be evaluated in accordance with the criteria outlined in this document. One (1)
contract will be awarded to the selected Offeror using competitive proposals. The objective of
the selection process is to identify Offerors that can best meet the requirements set forth in the
solicitation. This procedure will ensure evaluations are impartial, equitable, and comprehensive
and will provide the Source Selection Authority with sufficient, detailed information to make a
“best value” selection decision. Offerors will be provided Standard From 1442, Solicitation Offer
and Award, specifications and plans, submittal requirements, and the evaluation factors to be
used. The Government will evaluate the offerors’ qualifications against the evaluation criteria.

2. The Trade-Off process allows the flexibility to subjectively compare technical and cost factors
to determine the value of relative strengths, weaknesses, and risks of the proposals. The
tradeoff process is essential to evaluate and compare factors in addition to price in order to select
the most advantageous proposal and obtain the best value to the Government. This process also
permits impartial and comprehensive evaluation of offerors' proposals and permits discussions if
necessary. An award may also be made without discussion or any contact concerning the
proposals received.

3. EXCEPTIONS. Exceptions to the contractual terms and conditions of the solicitation (e.qg.,
standard company terms and conditions) may result in a determination to reject a proposal.

4. RESTRICTIONS. Failure to submit all the data in the format indicated in this section may be
cause for determining a proposal incomplete and, therefore, not considered for evaluation, and for
subsequent award.

A. The following information is provided in regards to evaluation factors:

The Technical Proposal will be submitted as a separately bound volume and will be evaluated
separately from the Price Proposal. The following technical (non-priced) evaluation factors, listed
in descending order of importance, will be used to determine the acceptability standards for
non-cost factors. The subfactors within each evaluation factor are approximately equal in
importance.

FACTOR 1. RELEVANT EXPERIENCE

A.1  Contractor shall demonstrate the overall qualifications and experience of the key
personnel to include but not limited to the; 1) owner, 2) project estimators, 3) project managers
and, 4) project superintendents. Contractor shall demonstrate each key personnel and their
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experience and qualifications related to but not limited to the following: 1) familiarity with codes,
2) safety, 3) infection control, and 4) historical preservation.

A.2  Contractor shall list all the projects as a prime contractor completed or currently
accomplishing over the past three years to include; 1) Agency or owner, 2) Project Scope, and 3)
Project Dollar Value.

A.3. Contractor shall list all subcontractors and projects completed or currently accomplishing
over the past three years to include; 1) Agency or owner, 2) Project Scope, and 3) Project Dollar
Value.

FACTOR 2. CONTRACTOR ORGANIZATION

B. ORGANIZATION: Contractor shall be evaluated on the following sub factors. The sub
factors listed below are all approximately equal in importance.

B.1  Contractor shall demonstrate sufficient resources and depth to accomplish current and
future projects both with the VA and other customers.

B.2 Contractor shall demonstrate the contractor’s individual project bonding capability and
total bonding capability.

Sub Factor 2.1 QUALIFICATIONS OF KEY PERSONNEL

The element for Qualifications of Key Personnel shall be evaluated as a measure of how the
offeror’s proposed staffing provides appropriate staffing levels with individuals who possess the
experience, education, and proven capabilities necessary to successfully execute the potential
workload described in the Statement of Work.

Sub Factor 2.2 ABILITY TO PROVIDE ON-SITE MANAGEMENT

The element for ability to provide on-site management shall be evaluated as a measure of how
the offeror’s proposed office will support the requirement to provide effective on-site management
and timely responses to requests for on-site meetings within the two (2) hour minimum response
time.

Sub Factor 2.3 KEY SUBCONTRACTORS

The element for Key Subcontractors shall be evaluated as a measure of how the offeror’s
proposed list of Key Subcontractors demonstrates effective business relationships necessary to
execute specialty trade work that is typically subcontracted out. Offeror’s shall list a minimum of
one (1) and a maximum of three (3) proposed subcontractors for the following specialty trades:
Mechanical; Electrical; Plumbing; and Sitework. The proposed Key Subcontractors will be
evaluated on their qualification, capability, availability, and willingness to perform subcontract
work for the Offeror.

FACTOR 3 TECHNICAL APPROACH
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C. The Technical Approach factor shall be evaluated as a measure of how the offeror’'s
proposed methods for the elements listed below will meet stated objectives of the Statement of
Work and terms and conditions of the resulting contract(s) during the execution of projects (task
orders) from initial development to project completion.

Within the Technical Approach factor, three (3) elements will be evaluated.
Sub Factor 3.1 QUALITY CONTROL

C.1. QUALITY CONTROL: Contractor shall demonstrate the Quality Control processes used
by the contractor to ensure safe and quality projects are accomplished.

Sub Factor 3.2 TIMELINESS

The element for Timeliness shall be evaluated as a measure of how the offeror’s proposed plan
for executing projects (task orders) from the initial development to project completion will best
meet the Government’s requirements.

Sub Factor 3.3 INFECTION CONTROL

Discuss your ability to comply with the requirement of Infection Control in a hospital or medical
center setting during the past three (3) years.

Sub Factor 3.4 SAFETY PLAN

Discuss your safety program in general, and provide as a minimum, details on training,
documentation and your plan to ensure adherence to OSHA standards. Include with your
proposal a full Safety Plan.

FACTOR 4. PAST PERFORMANCE

D. Past Performance: Prospective bidders/offerors are hereby notified that past performance
evaluations will be conducted using the above requested information as well as information
obtained from the Contractor Performance System (CPS), Past Performance Information
Retrieval System (PPIRS), and /or any other sources deemed appropriate.

D.1  List all Contracts for hospital repair/renovation that were completed over the last 3 years
where offeror was the prime/general contractor and the work involved multiple subcontractors
with multiple projects running concurrently. Contractor shall provide owner reference (name,
title, organization, address, phone number). Send “Past Performance Data Collection Form”
(page 215) to each owner referenced and instruct him/her to complete form and return to VA prior
to solicitation response due date.

D.2  Contractor shall be evaluated on the sub criterion listed below. The five (5) sub factors
listed below are all approximately equal in importance.

D.2.1 How did the contractor perform related to providing a reasonable approach for items of
change?
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D.2.2 How did the contractor perform regarding the provision of feedback on design work in
advance of work?

D.2.3 How did the contractor perform relative to completing the project in a timely fashion?

D.2.4 How did the contractor perform relative to completing the punch list in a timely and
thorough manor?

D.2.5 What quality did the contractor achieve for the overall project?

FACTOR 5. CONTRACT COEFFICIANT-PROPOSAL

The contract coefficients for work during normal work hours and work during other than normal
work hours will be evaluated using cost-price analysis techniques to determine if they are
complete and reasonable. The non-pre-priced coefficients will be evaluated for reasonableness
based on an analysis and comparison of the non-pre-priced coefficient as compared to the
pre-priced coefficients(s). In evaluating the proposed coefficients, a clear audit trail must be
evident as to the conversion of resource, overhead, and profit to the coefficients, and be
consistent with the offeror’s cost accounting system.

B. EVALUATION OF PROPOSAL.

1. The Government will evaluate the information submitted in response to the evaluation factors
listed: Relevant | Experience, Contractor Organization & Technical Approach; Past Performance;
and Contract Coefficients (price). The technical (non-price related) evaluation factors are listed
in descending order of importance. Factor 1 is significantly more important than Factor 2. Factor is
more important than Factor 3. Factor 3 is more important than Factor 4. When combined, Factor 1
is more important than Factor 2, Factor 3, Factor 4 and Factor 5. Each of the sub-factors listed
under the factors for Contractor Organization and Technical Approach are approximately equal in
importance.

While the coefficients (price) evaluation factor is significantly less important than the Technical
(non-price) factors, price will still be a substantial factor to determine overall value in the
evaluation for award. The greater the equality of proposals, the more important price becomes in
selecting the best value to the Government. Proposal risk is used to portray the evaluation of
weaknesses in the offeror’s proposals.

2. Proposals submitted in response to RFP VA-247-12-R-0127 shall include sections
addressing Contractor Organization & Technical Approach; Past Performance; Relevant
Experience, and Contract Coefficients (price).  An Offeror’s failure to provide the information
specified in solicitation may result in that proposal not being considered for award. The proposal
shall represent the Offeror’s best effort to respond to the solicitation.

3. VA will use the general criteria in proposal evaluation as outlined in FAR 15.3.
4. BASIS FOR AWARD

4.1. As a basis for award, all technical evaluation factors, other than cost or price, when
combined, are significantly more important than cost or price. THEREFORE, THE
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GOVERNMENT RESERVES THE RIGHT TO AWARD TO OTHER THAN THE LOWEST
PROPOSED CONTRACT COEFFICIENT(S). However, the degree of importance of price as a
factor could become greater depending upon the equality of the proposals for factors evaluated.
The greater the equality of proposals, the more important price, and other price factors become in
selecting the best value to the Government. Unreasonably high or low proposed prices may be
grounds for eliminating a proposal from competition either on the basis that the Offeror does not
understand the requirement or the Offeror has made an unreasonable/unrealistic proposal.

Submittal requirements for the evaluation are contained in the “Evaluation Factors For Award”
section of the solicitation. Offerors will also be required to separately submit their price
proposals.

4.2. The Trade-Off process allows the flexibility to subjectively compare technical and cost
factors to determine the value of relative strengths, weaknesses, and risks of the proposals. The

tradeoff process is essential to evaluate and compare factors in addition to price in order to select
the most advantageous proposal and obtain the best value to the Government.

END OF SECTION
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SECTION 01 00 00
GENERAL REQUIREMENTS

1.1 GENERAL INTENTION

A.

Contractor shall completely prepare site for building operations, including demolition and
removal of existing items, and furnish labor and materials and perform work for project
538-12-112, entitled Paving and Concrete Site IDIQ at VAMC, Chillicothe, Ohio, as
required by drawings and specifications.

Visits to the site by bidders will be in accordance with FAR 52.236-27, Site Visits.

C. COTR’s of VAHC Chillicothe, Ohio will render technical services during construction. Such

services shall be considered as advisory to the Government and shall not be construed as

expressing or implying a contractual act of the Government without affirmations by

Contracting Officer or his duly authorized representative. All inquiries and/or questions

shall be directed to the Contracting Officer as outlined in paragraph 1.1G below.

All employees of general contractor and subcontractors shall comply with VA security

management program and obtain permission of the VA police, be identified by project and

employer, and restricted from unauthorized access.

Prior to commencing work, general contractor shall provide proof that an OSHA

Construction Outreach “competent person” (CP) (29 CFR 1926.20 will maintain a

presence at the work site whenever the general or subcontractor(s) are present.

Training:

1. All employees of general contractor or subcontractors shall have the 10-hour OSHA
Construction Outreach Safety course and/or other relevant competency training
required by OSHA, as determined by VA CP with input from the VA Infection Control
Risk Assessment (ICRA) team.

2. Submit all related training records of all such employees for approval before the start

of work.

. Request for Information:

1. Inthe event an explanation or interpretation of the drawings or specifications is
necessary, submit the request using RFI (Request for Information) Form included in
the EXHIBITS SECTION of these specifications. Such requests shall be submitted to
the Contracting Officer soon enough to allow a reply so as to effect the project as little

as possible.
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1.2 STATEMENT OF BID ITEM(S)

A. BID ITEM I (BASE BID): Contractor shall completely prepare the site for paving
operations, including demolition, removal of existing items, and furnish labor, materials
and equipment necessary to complete all new paving which includes but not limited to
demolition, construction phasing, mechanical, electrical and utility as shown and
specified. Work to be completed within 180 calendar days after receipt of Notice to
Proceed.

1.3 SPECIFICATIONS AND DRAWINGS FOR CONTRACTOR

A. AFTER AWARD OF CONTRACT, zero sets of specifications and drawings will be
furnished.
1.4 FIRE AND SAFETY PRECAUTIONS

A. Applicable Publications: Publications listed below form part of this Article to extent
referenced. Publications are referenced in text by basic designations only.

1. American Society for Testing and Materials (ASTM):

EB84-1998.........ccovvviiieee Surface Burning Characteristics of Materials

2. National Fire Protection Association (NFPA):

10-1998....ccciiiiiiiiiiceee e, Standard for Portable Fire Extinguishers

FCLCH-30-2000................... Flammable and Combustible Liquids Code

51B-1999......ccccceiiiieiiiiiiiinn, Standard for Fire Prevention During Welding, Cutting and
Other Hot Work

70-2000........cccoiiiiiiiiiiieeeeenn, National Electric Code

241-2000........ccccoviiiiiiiiinnnnn, Standard for Safeguarding Construction, Alterations and

Demolition Operations

3. Occupational Safety and Health Administration (OSHA):
29 CFR 1926.....cccvvvvveenenn. Safety and Health Regulations for Construction
29 CFR 1910.....ccccevvvviiinnnnn. Safety and Health Regulations for General Industry

B. Fire Safety Plan: Establish and maintain a fire protection program in accordance with 29
CFR 1926 and NFPA. Prior to start of work, prepare a plan detailing project-specific fire
safety measures, including periodic status reports, and submit to Resident Engineer for
review for compliance with contract requirements in accordance with Section 01 33 23,
SHOP DRAWINGS, PRODUCT DATA AND SAMPLES. Prior to any worker for the
contractor or subcontractors beginning work, they shall undergo a safety briefing (toolbox

talks) provided by the general contractor’'s competent person per OSHA requirements.
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This briefing shall include information on the construction limits, VAMC safety guidelines,

means of egress, break areas, work hours, locations of restrooms, use of VAMC

equipment, etc. Documentation shall be provided to the Resident Engineer that individuals
have undergone contractor’s safety briefing. A monthly status report shall be provided
during the entire construction detailing the status of each measure.

C. The contractor is to keep all tools and equipment under his direct, personal control so that
no unauthorized use of tools and equipment can occur.

D. Alltools, equipment, and materials are to be placed within locked, physically secure, and
weather proof enclosures at the end of each workday.

E. Temporary Construction Partitions:

1. Install and maintain temporary construction partitions to provide smoke-tight
separations between construction areas during each phase and adjoining areas.
Construct partitions of gypsum board or treated plywood (flame spread rating of 25 or
less in accordance with ASTM E84) on both sides of fire retardant treated wood or
metal steel studs. Extend the partition through suspended ceilings to floor slab deck or
roof. Seal joints and penetrations. At door openings, install Class C, 3/4 hour
fire/smoke rated doors with self closing devices.

2. Install one-hour fire-rated temporary construction partitions as shown on the drawings
to maintain integrity of existing smoke barriers and openings enclosures.

3. Close openings in smoke barriers and fire-rated construction to maintain fire ratings.
Seal penetrations with listed through-penetration fire stop materials in accordance with
Section 07 84 00, FIRESTOPPING.

F. Site and Building Access: Exits for VA occupied areas of a building including rooms,
suites, corridors and floors shall not be blocked by the construction or by construction
materials in accordance with NFPA 241. Exits may be blocked temporarily if it is
unavoidable and adequate alternate measures are provided such as signage, instructions
to occupants and a heat detection system.

G. Existing Fire Protection: Do not impair automatic sprinklers, smoke and heat detection,
and fire alarm systems, except for portions immediately under construction, and
temporarily for connection. Provide fire watch for impairments more than 4 hours in a
24-hour period. Request interruptions in accordance with Article, OPERATIONS AND
STORAGE AREAS, and coordinate with Resident Engineer. All existing or temporary fire
protection systems (fire alarms, sprinklers) located in construction areas shall be tested by

the Contractor in the presence of the Resident Engineer. Parameters for the testing shall
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be approved by the Resident Engineer. Results of any tests performed shall be recorded

by the Contractor and copies provided to the Resident Engineer.

H. All work areas are to be kept clear of accumulated debris at all times in accordance with
NFPA 241. At the end of each workday, combustible packaging and crating materials for
building products and equipment to be installed shall be removed from construction area,
stored in approved container or area, until removal from station by contractor. All work
areas are to be in a broom clean condition at the end of each workday.

I. Fire Extinguishers: Provide and maintain extinguishers in construction areas and
temporary storage areas in accordance with 29 CFR 1926, NFPA 241 and NFPA 10.

J. As required by the Joint Commission on Accreditation of Healthcare Organizations,
smoking shall be prohibited in or adjacent to all construction areas in existing buildings.
Smoking shall be prohibited at or near or throughout demolition areas. See Medical
Center Smoking Policy located in the EXHIBITS SECTION of the Specifications.

K. Weekly fire and safety hazard inspections shall be conducted by the contractor once
construction starts and until the project is turned over to the Government. A report shall be
provided to the Resident Engineer listing all hazards and corrective actions taken.

L. Temporary structures, including trailers that are used for storage or offices, shall be a
minimum of 30 feet from any VA occupied building in accordance with NFPA 241.

M. Temporary Heating and Electrical: Install, use and maintain installations in accordance
with 29 CFR 1926, NFPA 241 and NFPA 70.

N. All flammable liquids shall be handled, stored and used in accordance with 29 CFR 1926,
NFPA 241 and NFPA 30.

O. Installation of sprinkler systems, standpipe systems, fire hydrants, and fire alarm systems,
shall be given priority and placed into service as soon as practical.

P. Maintain construction site to permit access of fire department vehicles as necessary.
Clear building construction areas of unnecessary obstructions so that all portions are
accessible for fire department apparatus and permit emergency egress of construction
and other personnel.

Q. All necessary precautions shall be taken by the contractor to prevent accidental operation
of any existing smoke detectors by minimizing the amount of dust generated in the vicinity
of any smoke detectors.

R. All construction activities not already covered above shall be in accordance with NFPA
241.
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S. Perform other construction, alterations and demolition operations in accordance with
29CFR 1926/1910.
T. The contractor shall notify the Contracting Officer, in writing, of any on-site job related
injuries/ilinesses which occur during performance of work under this contract. This
notification is to be provided to the Contracting Officer as soon as possible but not later
than 24 hours after the incident occurs.
1.5 OPERATIONS AND STORAGE AREAS

NOTE: The following paragraphs are in addition to FAR 52.236-10 Clause OPERATIONS
AND STORAGE AREAS.

A. The contractor shall confine all operations (including storage of materials) on Government
premises to areas authorized or approved by the Contracting Officer. The Contractor shall
hold and save the Government, its officers and agents, free and harmless from liability of
any nature occasioned by the Contractor’s performance.

B. Temporary buildings (e.g., storage sheds, shops, offices) and utilities may be erected by
the Contractor only with the approval of the Contracting Officer and shall be built with labor
and materials furnished by the Contractor without expense to the government. The
temporary buildings and utilities shall remain the property of the Contractor and shall be
removed by the Contractor at its expense upon completion of the work.

C. The Contractor shall, under regulations prescribed by the Contracting Officer, use only
established roadways, or use temporary roadways constructed by the Contractor when
and as authorized by the Contracting Officer. When materials are transported in
prosecuting the work, vehicles shall not be loaded beyond the loading capacity
recommended by the manufacturer of the vehicle or prescribed by any Federal, State or
local law or regulation. When it is necessary to cross curbs or sidewalks, the Contractor
shall protect them from damage. The Contractor shall repair or pay for the repair of any
damaged curbs, sidewalks, roads and lawn areas.

D. Working space and space available for storing materials shall be as shown on the
drawings and as determined by the Resident Engineer.

E. Workmen are subject to rules of Medical Center applicable to their conduct.

Execute work so as to interfere as little as possible with normal functioning of Medical

Center as a whole, including operations of utility services, fire protection systems and any
existing equipment, and with work being done by others. Use of equipment and tools that
transmit vibrations and noises through the building structure, are not permitted in buildings

that are occupied, during construction, jointly by patients or medical personnel, and
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Contractor's personnel, except as permitted by Resident Engineer where required by

limited working space.

1. Do not store materials and equipment in other than assigned areas.

2. Schedule delivery of materials and equipment to immediate construction working
areas within buildings in use by Department of Veterans Affairs in quantities sufficient
for not more than two work days. Provide unobstructed access to Medical Center
areas required to remain in operation.

3. Where access by Medical Center personnel to vacated portions of buildings is not
required, storage of Contractor's materials and equipment will be permitted subject to
fire and safety requirements and approval of the Contracting Officer's Technical
Representative (COTR).

G. Phasing: To insure such executions, Contractor shall furnish the Resident Engineer with a
schedule of approximate phasing dates on which the Contractor intends to accomplish
work in each specific area of site, building, or portion thereof. In addition, Contractor shall
notify the Resident Engineer two weeks in advance of the proposed date of starting work
in each specific area of site, building, or portion thereof. Arrange such phasing dates to
insure accomplishment of this work in successive phases mutually agreeable to
1. The Contractor shall take all measures and provide all material necessary for

protecting existing equipment and property in affected areas of construction against
dust and debris, so that equipment and affected areas to be used in the Medical
Center's operations will not be hindered. Contractor shall permit (safe) access to
Veterans Affairs personnel and patients through other construction areas which serve
as routes of access to such affected areas and equipment. Coordinate alteration work
in areas occupied by Department of Veterans Affairs so that hospital operations will
continue during the construction period.

I. Construction Fence: Before construction operations begin, Contractor shall provide a
chain link construction fence around the construction area(s) indicated on the drawings
and as directed by the resident engineer. Provide gates as required for access with
necessary hardware, including hasps and padlocks. Details of fence construction and
finish thereof shall be submitted to Resident Engineer for approval. Remove the fence
when directed by the Resident Engineer.

J. Ultilities Services: Maintain existing utility services for Medical Center at all times. Provide
temporary facilities, labor, materials, equipment, connections, and utilities to assure

uninterrupted services. Where necessary to cut existing water, steam, gases, sewer or air
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pipes, or conduits, wires, cables, etc. of utility services, or of fire protection systems or

communications systems (including telephone), they shall be cut and capped at suitable

places where shown; or, in absence of such indication, where directed by Resident

Engineer.

1. No utility service such as water, gas, steam, sewers or electricity, or fire protection
systems and communications systems may be interrupted without prior approval of
Resident Engineer.

2. Contractor shall submit a request to interrupt any such services to Resident Engineer,
in writing, five (5) working days in advance of proposed interruption. Request shall
state reason, date, exact time of, and approximate duration of such interruption.

3. Contractor will be advised (in writing) of approval of request, or of which other date
and/or time such interruption will cause least inconvenience to operations of Medical
Center. Interruption time approved by Medical Center may occur at other than
Contractor's normal working hours.

4. In case of a contract construction emergency, services will be interrupted on approval
of Resident Engineer. Such approval will be confirmed in writing as soon as practical.

5. Major interruptions of any system must be requested, in writing, at least 15 calendar
days prior to the desired time and shall be performed as directed by the Resident
Engineer.

K. Abandoned Lines: All service lines such as wires, cables, conduits, ducts, pipes and the
like, and their hangers or supports, which are to be abandoned but are not required to be
entirely removed, shall be sealed, capped or plugged. The lines shall not be capped in
finished areas, but shall be removed and sealed, capped or plugged in ceilings, within
furred spaces, in unfinished areas, or within walls or partitions; so that they are completely
behind the finished surfaces.

L. To minimize interference of construction activities with flow of Medical Center traffic,
comply with the following:

1. Keep roads, walks and entrances to grounds, to parking and to occupied areas of
buildings clear of construction materials, debris and standing construction equipment
and vehicles.

2. Method and scheduling of required cutting, altering and removal of existing walks and

entrances must be approved by the Resident Engineer.

42



VA250-12-R-0306 VAMC CHILLICOTHE, OHIO
PAVING & CONCRETE SITE WORK IDIQ

M. Coordinate the work for this contract with other construction operations as directed by
Resident Engineer. This includes the scheduling of traffic and the use of roadways, as
specified in Article, USE OF ROADWAYS.

N. Hours of Work: The work of this contract is to be executed between 7:15 a.m. and 3:45
p.m., Monday through Friday, except as required by the specifications and/or otherwise
authorized by the Resident Engineer. Work in occupied spaces shall be scheduled at
times convenient to the occupant and the Medical Center. No work will be performed on
Government recognized holidays, except as required by the specifications and/or
otherwise authorized by the Resident Engineer.

O. Keys: Any keys necessary to gain entry to work areas or other spaces associated with
performing work will be issued to the Contractor's representative on a daily basis. Keys will
be signed out after 7:15 a.m. and returned before 3:45 p.m. from the Engineering Office,
Building 21, each day when necessary to gain access. Failure to return any issued keys
may result in a charge to include costs to re-key areas associated with the keys involved.

1.6 ALTERATIONS

A. Survey: Before any work is started, the Contractor shall make a thorough survey with the
Resident Engineer and a representative of VA Acquisition and Materiel Management
Service of areas of buildings in which alterations occur and areas which are anticipated
routes of access, and furnish a report, signed by all three, to the Contracting Officer. This
report shall list by rooms and spaces:

1. Existing condition and types of resilient flooring, doors, windows, walls and other
surfaces not required to be altered throughout affected areas of buildings.

2. Existence and conditions of items such as plumbing fixtures and accessories,
electrical fixtures, equipment, venetian blinds, shades, etc., required by drawings to be
either reused or relocated, or both.

Shall note any discrepancies between drawings and existing conditions at site.

Shall designate areas for working space, materials storage and routes of access to
areas within buildings where alterations occur and which have been agreed upon by
Contractor and the Resident Engineer.

B. Any items required by drawings to be either reused or relocated or both, found during this
survey to be nonexistent, or in opinion of Resident Engineer and Acquisition and Materiel
Management Service, to be in such condition that their use is impossible or impractical,
shall be furnished and/or replaced by Contractor with new items in accordance with

specifications which will be furnished by Government. Provided the contract work is
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D.

changed by reason of this subparagraph B, the contract will be modified accordingly,

under provisions of clause entitled "DIFFERING SITE CONDITIONS" (FAR 52.236-2) and

"CHANGES" (FAR 52.243-4 and VAAR 852.236-88).

Re-Survey: Thirty days before expected partial or final inspection date, the Contractor and

Resident Engineer together shall make a thorough re-survey of the areas of buildings

involved. They shall furnish a report on conditions then existing, of resilient flooring, doors,

windows, walls and other surfaces as compared with conditions of same as noted in first
condition survey report.

1. Re-survey report shall also list any damage caused by Contractor to such flooring and
other surfaces, despite protection measures; and, will form basis for determining
extent of repair work required of Contractor to restore damage caused by Contractor's
workmen in executing work of this contract.

Protection: Provide the following protective measures:

1. Wherever existing roof surfaces are disturbed they shall be protected against water
infiltration. In case of leaks, they shall be repaired immediately upon discovery.

2. Temporary protection against damage for portions of existing structures and grounds
where work is to be done, materials handled and equipment moved and/or relocated.

3. Protection of interior of existing structures at all times, from damage, dust and weather
inclemency. Wherever work is performed, floor surfaces that are to remain in place
shall be adequately protected prior to starting work, and this protection shall be
maintained intact until all work in the area is completed.

4. Dampen debris to keep down dust and provide temporary construction partitions in
existing structures where directed by Resident Engineer. Blank off ducts and diffusers
to prevent circulation of dust into occupied areas during construction.

a. When local building code requires temporary closures to have a fire rating, the
design of the closures and the materials of which they are constructed shall be

such as will provide the required fire rating.

1.7 INFECTION PREVENTION MEASURES

A.

Implement the requirements of VAMC'’s Infection Control Assessment (ICRA) team. ICRA
Group may monitor dust in the vicinity of the construction work and require the Contractor
to take corrective action immediately if the safe levels are exceeded.

Establish and maintain a dust control program as part of the contractor’s infection
preventive measures in accordance with the guidelines provided by ICRA Group as

specified here. Prior to start of work, prepare a plan detailing project-specific dust
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protection measures, including periodic status reports, and submit to Resident Engineer

thru the Contracting Officer for review for compliance with contract requirements in

accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT DATA AND

SAMPLES and the Addendum included at the end of this section.

1. All personnel involved in the construction or renovation activity shall be educated and
trained in infection prevention measures established by the Medical Center.

C. Medical Center Infection Control personnel shall monitor for airborne disease (e.qg.
aspergillosis) as appropriate during construction. A baseline of conditions may be
established by the Medical Center prior to the start of work and periodically during the
construction stage to determine impact of construction activities on indoor air quality. In
addition:

1. The COTR and VAMC Infection Control personnel shall review pressure differential
monitoring documentation to verify that pressure differentials in the construction zone
and in the patient-care rooms are appropriate for their settings. The requirement for
negative air pressure in the construction zone shall depend on the location and type of
activity. Upon notification, the Contractor shall implement corrective measures to
restore proper pressure differentials as need.

2. In case of any problem, the Medical Center, along with assistance from the Contractor,
shall conduct an environmental assessment to find and eliminate source.

D. In general, the following preventive measures shall be adopted during construction to
keep down dust and prevent mold.

1. Dampen debris to keep down dust and provide temporary construction partitions in
existing structures where directed by Resident Engineer. Blank off ducts and diffusers
to prevent circulation of dust into occupied areas during construction.

2. Do not perform dust producing tasks within occupied areas without the approval of the
Resident Engineer. For construction in any areas that will remain jointly occupied by
the Medical Center and Contractor’s workers, the Contractor shall COMPLY with the
provisions set forth in the attached addendum at the end of this section.

1.8 DISPOSAL AND RETENTION:

A. Materials and equipment accruing from work removed and from demolition of structures, or
parts thereof, shall be disposed of as follows:
1. Reserved items which are to remain property of the Government are noted on
drawings or in specifications as items to be stored. Iltems which remain property of the

Government shall be removed or dislodged from present locations in such a manner
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as to prevent damage which would be detrimental to reinstallation and reuse. Store
such items where directed by Resident Engineer.
2. ltems not reserved shall become property of the Contractor and be removed by
Contractor from Medical Center.
3. ltems of portable equipment and furnishings located in rooms and spaces in which
work is to be done under this contract shall remain the property of the Government.
When rooms and spaces are vacated by the Department of Veterans Affairs during the
alteration period, such items which are NOT required by drawings and specifications
to be either relocated or reused will be removed by the Government in advance of
work to avoid interfering with Contractor's operation.
1.9 PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES,
AND IMPROVEMENTS

NOTE: The following paragraph is in addition to FAR 52.236-9 Clause PROTECTION OF
EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND
IMPROVEMENTS.

A. The Contractor shall preserve and protect all structures, equipment, and vegetation (such
as trees, shrubs, and grass) on or adjacent to the work site, which is not to be removed
and which do not reasonably interfere with the work required under this contract. The
Contractor shall only remove trees when specifically authorized to do so, and shall avoid
damaging vegetation that will remain in place. If any limbs or branches of trees are broken
during contract performance, or by the careless operation of equipment, or by workman,
the Contractor shall trim those limbs or branches with a clean cut and paint the cut with a
tree pruning compound as directed by the Contracting Officer.

B. Refer to Articles, "Alterations," "Restoration,"” and "Operations and Storage Areas" for
additional instructions concerning repair of damage to structures and site improvements.

1.10 RESTORATION

A. Remove, cut, alter, replace, patch and repair existing work as necessary to install new
work. Except as otherwise shown or specified, do not cut, alter or remove any structural
work, and do not disturb any ducts, plumbing, steam, gas, or electric work without
approval of the Resident Engineer. Existing work to be altered or extended and that is
found to be defective in any way, shall be reported to the Resident Engineer before it is
disturbed. Materials and workmanship used in restoring work shall conform in type and

guality to that of original existing construction, except as otherwise shown or specified.
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B. Upon completion of contract, deliver work complete and undamaged. Existing work (walls,
ceilings, partitions, floors, mechanical and electrical work, lawns, paving, roads, walks,
etc.) disturbed or removed as a result of performing required new work, shall be patched,
repaired, reinstalled, or replaced with new work, and refinished and left in as good
condition as existed before commencing work.

C. At Contractor's own expense, Contractor shall immediately restore to service and repair
any damage caused by Contractor's workmen to existing piping and conduits, wires,
cables, etc., of utility services or of fire protection systems and communications systems
(including telephone) which are indicated on drawings and which are not scheduled for
discontinuance or abandonment.

D. Expense of repairs to such utilities and systems not shown on drawings or locations of
which are unknown will be covered by adjustment to contract time and price in accordance
with clause entitled "CHANGES" (FAR 52.243-4 and VAAR 852.236-88) and "DIFFERING
SITE CONDITIONS" (FAR 52.236-2).

1.11 PROFESSIONAL SURVEYING SERVICES

A registered professional land surveyor or registered civil engineer whose services are
retained and paid for by the Contractor shall perform services specified herein and in other
specification sections. The Contractor shall certify that the land surveyor or civil engineer
is not one who is a regular employee of the Contractor, and that the land surveyor or civil
engineer has no financial interest in this contract.

1.12 LAYOUT OF WORK

A. The Contractor shall layout the work from Government established base lines and bench
marks, indicated on the drawings, and shall be responsible for all measurements in
connection with the layout. The Contractor shall furnish, at Contractor’'s own expense, all
stakes, templates, platforms, equipment, tools, materials, and labor required to lay out any
part of the work. The Contractor shall be responsible for executing the work to the lines
and grades that may be established or indicated by the Contracting Office.

B. Establish and plainly mark center lines for each addition to each existing building and such
other lines and grades that are reasonably necessary to properly assure that location,
orientation, and elevations established for each such structure and/or addition are in
accordance with lines and elevations shown on the contract drawings.

C. Following completion of general mass excavation and before any other permanent work is

performed, establish and plainly mark (through use of appropriate batter boards or other
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means) sufficient additional survey control points or system of points as may be necessary
to assure proper alignment, orientation, and grade of all major features of work. Survey
shall include, but not limited to, location of lines and grades of footings, exterior walls,
center lines of columns in both directions, major utilities and elevations of floor slabs:
1. Such additional survey control points or systems of points thus established shall be
checked and certified by a registered land surveyor or registered civil engineer.
Furnish such certification to the Resident Engineer before any work (such as footings,
floor slabs, columns, walls, utilities and other major controlling features) is placed.

D. Whenever changes from contract drawings are made in line or grading requiring
certificates, record such changes on a reproducible drawing bearing the registered land
surveyor or registered civil engineer seal, and forward these drawings upon completion of
work to Resident Engineer.

E. The Contractor shall perform the surveying and layout work of this and other articles and
specifications in accordance with the provisions of Article “PROFESSIONAL SURVEYING
SERVICES”.

1.13 AS-BUILT DRAWINGS

A. The contractor shall maintain two full size sets of as-built drawings which will be kept
current during construction of the project, to include all contract changes, modifications
and clarifications.

B. All variations shall be shown in the same general detail as used in the contract drawings.
To insure compliance, as-built drawings shall be made available for the Resident
Engineer’s review, as often as requested.

C. Contractor shall deliver two approved completed sets of as-built drawings to the Resident
Engineer within 15 calendar days after each completed phase and after acceptance of the
project by the Resident Engineer.

D. Paragraphs A, B, and C shall also apply to all shop drawings.

1.14 USE OF ROADWAYS

For hauling, use only established public roads and roads on Medical Center property and,
when authorized by the Resident Engineer, such temporary roads which are necessary in
the performance of contract work. Temporary roads shall be constructed by the Contractor
at Contractor's expense. When necessary to cross curbing, sidewalks, or similar

construction, they must be protected by well-constructed bridges.

48



VA250-12-R-0306 VAMC CHILLICOTHE, OHIO
PAVING & CONCRETE SITE WORK IDIQ

1.15 TEMPORARY TOILETS

Contractor may have for use of Contractor's workmen, such toilet accommodations as
may be assigned to Contractor by Medical Center. Contractor shall keep such places
clean and be responsible for any damage done thereto by Contractor's workmen. Failure
to maintain satisfactory condition in toilets will deprive Contractor of the privilege to use
such toilets.

1.16 AVAILABILITY AND USE OF UTILITIES

NOTE: The following paragraphs are in addition to FAR 52.236-14 AVAILABILITY AND

USE OF UTILITY SERVICES.

A. Heat: Furnish temporary heat necessary to prevent injury to work and materials through
dampness and cold. Use of open salamanders or any temporary heating devices which
may be fire hazards or may smoke and damage finished work, will not be permitted.
Maintain minimum temperatures as specified for various materials.

1. Obtain heat by connecting to Medical Center heating distribution system.

a. Steam is available at no cost to Contractor.

B. Electricity (for Construction and Testing): Furnish all temporary electric services.

1. Obtain electricity by connecting to the Medical Center electrical distribution system.
The Contractor shall meter and pay for electricity required for electric cranes and
hoisting devices, electrical welding devices and any electrical heating devices
providing temporary heat. Electricity for all other uses is available at no cost to the
Contractor.

C. Water (for Construction and Testing): Furnish temporary water service.

1. Obtain water by connecting to the Medical Center water distribution system. Provide
reduced pressure backflow preventer at each connection. Water is available at no cost
to the Contractor.

2. Maintain connections, pipe, fittings and fixtures, and conserve water-use so none is
wasted. Failure to stop leakage or other wastes will be cause for revocation (at
Resident Engineer's discretion) of use of water from Medical Center's system.

D. Steam: Furnish steam system for testing required in various sections of specifications.
1. Obtain steam for testing by connecting to the Medical Center steam distribution

system. Steam is available at no cost to the Contractor.
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2. Maintain connections, pipe, fittings and fixtures and conserve steam-use so none is
wasted. Failure to stop leakage or other waste will be cause for revocation (at
Resident Engineer's discretion), of use of steam from the Medical Center's system.
1.17 TESTS

A. Pre-test mechanical and electrical equipment and systems and make corrections required
for proper operation of such systems before requesting final tests. Final test will not be
conducted unless pre-tested.

B. Conduct final tests required in various sections of specifications in presence of an
authorized representative of the Contracting Officer. Contractor shall furnish all labor,
materials, equipment, instruments, and forms, to conduct and record such tests.

C. Mechanical and electrical systems shall be balanced, controlled and coordinated. A
system is defined as the entire complex which must be coordinated to work together
during normal operation to produce results for which the system is designed. For example,
air conditioning supply air is only one part of entire system which provides comfort
conditions for a building. Other related components are return air, exhaust air, steam,
chilled water, refrigerant, hot water, controls and electricity, etc. Another example of a
complex which involves several components of different disciplines is a boiler installation.
Efficient and acceptable boiler operation depends upon the coordination and proper
operation of fuel, combustion air, controls, steam, feed water, condensate and other
related components.

D. All related components as defined above shall be functioning when any system
component is tested. Tests shall be completed within a reasonably short period of time
during which operating and environmental conditions remain reasonably constant.

E. Individual test result of any component, where required, will only be accepted when
submitted with the test results of related components and of the entire system.

1.18 INSTRUCTIONS

A. Contractor shall furnish Maintenance and Operating manuals and verbal instructions
when required by the various sections of the specifications and as hereinafter specified.

B. Manuals: Maintenance and operating manuals (four copies each) for each separate piece
of equipment shall be delivered to the Resident Engineer coincidental with the delivery of
the equipment to the job site. Manuals shall be complete, detailed guides for the
maintenance and operation of equipment. They shall include complete information

necessary for starting, adjusting, maintaining in continuous operation for long periods of
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time and dismantling and reassembling of the complete units and sub-assembly
components. Manuals shall include an index covering all component parts clearly
cross-referenced to diagrams and illustrations. lllustrations shall include "exploded" views
showing and identifying each separate item. Emphasis shall be placed on the use of
special tools and instruments. The function of each piece of equipment, component,
accessory and control shall be clearly and thoroughly explained. All necessary
precautions for the operation of the equipment and the reason for each precaution shall be
clearly set forth. Manuals must reference the exact model, style and size of the piece of
equipment and system being furnished. Manuals referencing equipment similar to but of a
different model, style, and size than that furnished will not be accepted.

Instructions: Contractor shall provide qualified, factory-trained manufacturers'
representatives to give detailed instructions to assigned Department of Veterans Affairs
personnel in the operation and complete maintenance for each piece of equipment. All
such training will be at the job site. These requirements are more specifically detailed in
the various technical sections. Instructions for different items of equipment that are
component parts of a complete system, shall be given in an integrated, progressive
manner. All instructors for every piece of component equipment in a system shall be
available until instructions for all items included in the system have been completed. This
is to assure proper instruction in the operation of inter-related systems. All instruction
periods shall be at such times as scheduled by the Resident Engineer and shall be
considered concluded only when the Resident Engineer is satisfied in regard to complete
and thorough coverage. The Department of Veterans Affairs reserves the right to request
the removal of, and substitution for, any instructor who, in the opinion of the Resident
Engineer, does not demonstrate sufficient qualifications in accordance with requirements

for instructors above.

1.19 GOVERNMENT-FURNISHED PROPERTY

A.

There is no Government Furnished Property for this project.

1.20 RELOCATED EQUIPMENT ITEMS

A.

Contractor shall disconnect, dismantle as necessary, remove and reinstall in new location,
all existing equipment and items shown to be relocated by the Contractor.
Perform relocation of such equipment or items at such times and in such a manner as

directed by the Resident Engineer.
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C. Suitably cap existing service lines, such as steam, condensate return, water, drain, gas,
air, vacuum and/or electrical, whenever such lines are disconnected from equipment to be
relocated. Remove abandoned lines in finished areas and cap as specified hereinbefore
under paragraph "Abandoned Lines."

D. Provide all mechanical and electrical service connections, fittings, fastenings and any
other materials necessary for assembly and installation of relocated equipment; and leave
such equipment in proper operating condition.

E. All service lines such as noted above for relocated equipment shall be in place at point of
relocation ready for use before any existing equipment is disconnected. Make relocated
existing equipment ready for operation or use immediately after reinstallation.

1.21 HISTORIC PRESERVATION

Where the Contractor or any of the Contractor's employees, prior to, or during the
construction work, are advised of or discover any possible archeological, historical and/or
cultural resources, the Contractor shall immediately notify the Resident Engineer verbally,
and then with a written follow up.

- --END---
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ADDENDUM TO GENERAL REQUIREMENTS

INTERIM INFECTION CONTROL MEASURES

PART 1 - GENERAL
1.1 QUALITY ASSURANCE

A. The VAMC-Chillicothe has designated this project to require Interim Infection Control
Measures, and has determined that Class IV requirements shall be met during
construction:

B. Healthcare associated infections of immune compromised patients, staff and visitors
may be

caused by exposure to airborne contaminates.

1. Construction, renovation and repair activities may generate suspended fungal
spores

and/or bacterial contaminants from dust, debris and earthwork excavation dust.

2. Fungal spores can be carried by air currents to remote locations within a
facility.

3. Control of airborne contaminates in smoke, construction dust, debris and

excavation dust as required by this Section is imperative.
C. Interim Infection Control Measures (IICM) shown on the Infection Control Plan shall
provide an appropriate level of safety when there are conditions that increase the risk of

healthcare-associated infections.

D. The VAMC-Chillicothe may provide baseline particle counts and conduct periodic air

sampling of protection areas during construction to monitor effectiveness of IICM.

E. The Contractor shall comply with applicable codes, VA guidelines and use installation

procedures and methods that satisfy applicable code requirements and procedures.

54



VA250-12-R-0306 VAMC CHILLICOTHE, OHIO
PAVING & CONCRETE SITE WORK IDIQ

F. The Contractor shall verify the maintenance of negative air pressure in containment
area

relative to protection areas on a continuous basis by use of differential pressure
monitors.
G. If the Contractor fails to maintain infection control procedures:

1. The VAMC-Chillicothe may issue written warning or Non-conformance Notice.

2. The Contractor shall correct non-conformance immediately.

3. If situation is not corrected within four (4) hours of receipt of warning or Non-
conformance Notice, the VAMC-Chillicothe will have cause to stop Work as

provided in Contract Documents at no additional cost to the VAMC-Chillicothe.

4. If determined to be an immediate threat to health and well-being, an immediate
stop work may be issued.

H. If environmental contaminants or asbestos are discovered during construction

operations, the Contractor shall stop work Immediately In the area and notify the COTR.

I. Employees that are sick shall not work without prior approval from the COTR and the
Infection Control Nurse (ICN).

1.2 DEFINITIONS

A. A contaminant producing activities include but are not limited to:

1. Demolition and removal of walls, floors, ceilings, and other finish materials.

2. Demolition of plumbing, mechanical and electrical systems and equipment.

3. Finish operations such as sanding, painting, and application of special surface

coatings.
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4. All other construction activity that may generate dust, smoke or fumes.

B. Primary Containment Area: The largest area of project work around which temporary

dust partitions are built.

C. Secondary Containment Area: Areas of Work within the Protection Area outside of the

Primary Containment Area that requires a form of dust control.

D. Protection Areas: Interior occupied areas within facilities, which are adjacent to a
Primary Containment Area, either occupied or used for passage, as well as areas connected to

construction area by mechanical system air intake, exhaust and ductwork.

E. Preparation Area: specific area located as designated by the COTR for

donning and removing protective clothing prior to entering the Containment Area.

1.3 SUBMITTALS

A. Project Information:

1. Submit drawings indicating Work areas and procedure for containment of

airborne
contaminants for the VAMC-Chillicothe review and approval.

a. Indicate locations of temporary enclosures, barriers, isolation
vestibules, negative air machines, exhaust fans, capped ductwork and

airflow direction indicator.

b. Drawings shall indicate, as a minimum, containment areas, protection
areas,enclosure types, vestibules, location of negative air machines with

calculations for minimum air exchanges and capped ductwork.

2. Specific means and methods of achieving and maintaining control of airborne

contaminants during construction for VAMC-Chillicothe's review and approval.
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3. Submit Daily inspection reports, noting employees that are ill, on a weekly
basis to the COTR.

4. Submit copy of HEPA/ULPA vacuum aerosol challenge test for negative air
machines conducted by an independent testing agency, dated within the past six (6)
months and maintenance record of equipment.

5. Submittals must be approved and identified practices must be in place before
work can begin.

PART 2 - PRODUCTS

2.1 MATERIALS

A. HEPA/ULPA, Ultra-Low Penetration Air vacuum cleaners:

1. HEPA/ULPA vacuum shall trap 99.999% of particles 0.12 microns and larger.
Vacuum shall have a minimum air flow of 90 cfm.

B. Polyethylene: (For use above ceiling) 6 mil or 8 mil thick reinforced laminated
polyethylene film; shall meet requirements of NFPA 701 large scale flammability test and
ASTM E84 Class A.

1. Include compatible fire retardant tape.

C. Adhesive-Faced Contamination Control Mats (sticky walk-off mats):
1. Size of mats shall be the width of the opening and 30" (minimum) depth. Mats
shall  be replaced daily at a minimum, and more often depending on use and

build up of dust and debris.

D. Negative Air Machine: A machine with a fan or blower, typically with HEPAIULPA

filters, which is able to negatively pressurize a room or area for a continuous period of time.
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Provide unit sized to meet room requirements. If unit does not exhaust air to the outside of the
building, see Class lll.4a.

1. Units shall include pre-filters, final filters, HEPA/ULPA-filters and filter static
pressure gauges.

2. HEPAJ/ULPA filters shall be 99.997% efficient at 0.3 micron particle size.

E. Temporary Prefabricated Enclosure Units:(Limited use to one shift only)

1. Provide the enclosure with an inspection window and pressure differential
porthole.

F. Airflow Direction Indicator:
(Note: this product is for drywall or other "hard" or non-plastic partitions; where plastic

dust barriers are used, the plastic barrier will serve this purpose)

G. Dust Catching Device:

1. Disposable, dry, electrostatic cloths or mitts for dust removal.
2. Disposable, wet cloths, presoaked with cleaning solution, for dust removal.
PART 3 — EXECUTION
3.1 GENERAL
A. The COTR will make regular visits to the project site to ensure compliance
of policy. The VAMC-Chillicothe reserves the right to inspect the work at any time to
verify that the Contractor is complying with these infection control requirements.
B. Notify the COTR at least fourteen (14) calendar days prior to preparing a

containment area or starting work activity outside of the containment area or in

VAMC-  Chillicothe occupied spaces.
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C. Instruct the Contractor's personnel to refrain from tracking dust into adjacent areas or

opening windows or doors that would allow airborne contaminants into adjacent hospital areas.

D. For exterior work, direct exhaust from equipment away from building air intakes,
windows and doors. Ensure that filters on building air intakes are operational and protected from
excessive quantities of airborne contaminants.

E. Workers shall wear clean clothing and footwear.

F. Disposable protective clothing shall be replaced if torn or dirty. Washable protective
clothing shall be washed when dirty or weekly, as a minimum.

3.2 CLEANING - GENERAL

A. Maintain Containment Area free of waste materials, debris and rubbish. Maintain site

in clean and orderly condition.

B. Remove debris and rubbish from pipe chases, plenums and other closed or remote

spaces, prior to enclosing the space.

C. Clean interior areas using HEPA/ULPA vacuum prior to start of surface finishing and

continue cleaning to eliminate dust. The use of brooms for cleaning floors is not acceptable.

D. Remove waste materials, debris and rubbish from the site daily at predetermined

times and dispose of off site using a predetermined debris route using covered carts.

3.3 STANDARD OPERATION PROCEDURES FOR CLASS | AREAS

A. Operation in Class | Areas:

1. Execute work by methods to minimize raising dust from construction

operations.

2. Immediately replace ceiling tile displaced for visual inspection.
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3. Wet mop and/or HEPA/ULPA vacuum before leaving area.

3.4 STANDARD OPERATION PROCEDURES FOR CLASS Il AREAS

A. Preparation and Operation of Class Il Areas:

1. Water misting of work surfaces is not permitted except for cleaning debris carts

and  work surfaces.

2. To contain dust and debris, duct tape doors before demolition and or

construction activities that produce large amounts of dust or utilize "work enclosures".

3. Block off and seal HVAC supply. return and exhaust terminal, registers, grilles

and diffusers in the rooms affected by construction.

4. Masks are optional by the person doing the cutting.

5. Holes cut or punctured in walls and partitions, ceilings, floors and doors cannot
be left exposed longer than four (4) hours. If work cannot be completed within the four (4)
hour time period, the holes shall be covered in addition to using ILSM’s.
B. Flooring removal in Class Il Secondary Containment areas:

1. Construction materials and equipment shall be stored within designated areas.

2. Only flooring area of a size that can be removed, replaced and completed in

one work period shall be worked on.

3. Removal of flooring:

a. Vacuum using HEPA/ULPA vacuum and wet mist carpet before

removal.
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b. Damp mop sheet vinyl and vinyl composition tile flooring before

removal.

c. Use motions and methods that minimize the dispersing of dust and
debris while removing flooring.

d. HEPA/ULPA vacuum floor after removal of flooring, adhesive and

leveling of area prior to installation of new flooring.

e. Sweeping compounds may be used with prior approval of (ICN).

C. Miscellaneous work activities which is required within existing ceiling spaces in a

protection area which can be confined shall be performed as follows:

1. Scheduled in advance and notify the COTR at least seven (7) calendar days
prior to commencing work in ceiling or interstitial spaces above Protection Areas to

allow the VAMC-Chillicothe to relocate or protect occupants.

2. Inform the COTR so that doors to Protection spaces near ceiling work can be

kept closed while Work is in progress.

3. Cover all horizontal surfaces, except flooring, to protect from dust and debris.

4. HEPA/ULPA vacuum the top of the ceiling system to be removed, and

surrounding affected area, to remove dust prior to removal.

5. Acoustical ceiling panels or ceiling access panels opened for investigation

outside of the containment areas shall be closed when unattended.

6. Whenever acoustical ceiling panels or access panels are opened in Protection
Areas, provide a portable enclosure that encloses the ladder and seals off opening. Fit

enclosure tight to ceiling.

7. Exercise caution when handling fluids within ceiling or interstitial spaces.
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8. When working with fluids provide a watertight barrier beneath the work area to

catch and retain all spillage before it reaches the ceiling below.

9. Vacuum and clean surfaces free of dust before their removal.

D. Clean-up of Class Il areas:

1. At the completion of the work, the following shall occur:

a. Clean work surfaces and debris carts with water.

b. Contain construction waste before transport in clean, tightly covered

containers or sealed plastic bags.

c. Wet mop and/or vacuum with HEPA/ULPA-filtered vacuum before

leaving the work area.

d. Remove isolation of HVAC system in areas where work is being

performed.

3.5 STANDARD OPERATION PROCEDURES FOR CLASS IlIl AREAS

A. Preparation of Class Il Areas:

1. Refer to the drawings for location of pathways to the Containment Area. Entry

and exit locations to the Containment Area shall be coordinated with the COTR.

2. The Contractor shall completely install all infection control measures before
the balance of the Work begins. Dust barriers shall be set up around the specific

areas of the project.

a. Provide temporary barriers and ceilings to separate work areas

(Containment
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Areas) from VAMC-Chillicothe-occupied areas (Protection Areas) and

to prevent penetration of dust into VAMC-Chillicothe-occupied areas.

b. Barriers to be constructed of temporary framing supports and
fire-retardant
gypsum board with sealed joints and sealed edges at intersections

with existing surfaces.

c. Doors located in temporary gypsum partitions shall be zipper type
attached to the polyethylene sheet material.

d. Seal all penetrations of the temporary partitions with duct tape as

necessary to maintain the dust containment and the fire rating of the partition.

e. The dust barriers shall be partitions from the floor to a smoke resistance

ceiling, completely enclosing the Containment Area.

f. The dust barriers shall remain around the selected construction area

until that specific work has been satisfactorily completed.

3. Provide adhesive-faced contamination control mats at the exit of the
construction site. Workers shall step on both mats when exiting a containment area.
Carts shall be moved across both mats. Replace tacky mat surface when 75% of surface

is soiled.

4. Provide the necessary quantity of negative air machines to maintain each
separate project work area at a negative pressure with respect to the patient care areas to
control the spread of contaminants from the Containment Areas to adjacent Protection

Areas.

a. Negative air pressure machines equipped with high efficiency
particulate (HEPA/ULPA) filters shall be used in conjunction with a sealed work
area to maintain a negative pressure inside the work area relative to non-work

areas.
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1. A sufficient quantity of negative pressure ventilation units
equipped with filtration shall be utilized to provide one workplace air
change every 15 minutes. This requirement shall apply to the

removal of the dust and contaminants from the air.

2. To calculate total air flow requirement:
Total cubic feet/minute = volume of work area (in cubic feet)/

15 minutes

3. To calculate the quantity of units needed for the dust control in a
specific work area:
Quantity of units needed = total cubic feet/minute

capacity of unit in cubic feet/minute

4. The total quantity of negative air machines required is
dependent upon the total quantity of simultaneous
containment areas being occupied by the Contractor. Refer to the
plans to calculate the quantity of negative air machines required

assuming the construction barriers indicated on the drawings.

5. Connect the negative air machine discharge to the existing
building return or exhaust system if indicated by the Mechanical

Drawings.

6. Change dust filter media as needed for the negative air

machines.

b. Make-up air for the air exhausted from the spaces shall be taken from

the existing HVAC system.

c. Vent negative air machines to outside by removing existing windows
and replacing them with vented panels having fittings for exhaust holes,

outside plenum or traffic hallways.
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d. Change filters as frequently as recommended by the manufacturer for
duration of work within the Containment Area to maintain a negative
pressure of 0.1 - 0.2 IN of water gauge.

e. Negative air units shall to be aerosol challenge tested and certified
prior to being placed in service, and when dropped, damaged or moved
extensively.

5. Each phase of construction shall be considered a separate area.

6. Duct Caps: Block off all existing return, exhaust and supply air ductwork within

the Containment Area by capping ducts to withstand airflow, and so they are dust tight.

B. Operation in Class Il Areas:

1. The containment control mats shall be monitored and replaced as they
become loaded with dirt.

2. The dust partitions shall be wiped down daily with a moist cloth or dust catching
device.

3. Traffic between containment areas and protection areas shall be kept to a

minimum.

4. Keep doors into containment areas closed at all times.

5. All vacuuming of area outside of the work area not within the barriers shall be
done by the Contractor with HEPA/ULPA vacuums.

6. All holes, pipes, conduit, punctures and exposures shall be sealed

appropriately.

7. Removal of debris from the project work areas shall be as follows:
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a. If debris is removed from the project site through an occupied Patient

Care Area (Protection Area), the following procedure shall be followed:

1. Removal of debris shall be done by the Contractor. The
Contractor shall advise the COTR when there is debris to be
removed. Debris shall be removed on an "as needed" basis.
Transport removed material in tightly sealed, rubber tired
containers provided by the Contractor to protect Protection Areas.
The COTR will review the type of cart and condition of the cars
proposed for use. Containers shall be fitted with clean, tight
fitting plastic cover or polyethylene covers, completely sealed
at perimeters by taping. Before leaving the Containment Area all
containers shall be wiped or HEPA/ULPA vacuumed clean to
prevent tracking of dust. The cart shall be rolled over the adhesive

faced contamination control mats inside and outside the entrances.

2. Place covers over debris boxes between periods when they are

being filled.

b. Supplies and tools shall be brought into the Containment Area in

accordance with the following procedure:

1. For tools and supplies moved to the Containment Area the
following procedures shall apply:
a. Tools and supplies shall be wiped clean or wrapped in
plastic sheeting and moved by Contractor provided rubber
tired carts/containers, from a staging area to the

containment area (construction site).

b. The containers shall be vacuumed with HEPA/ULPA
vacuum cleaners by the Contractor prior to moving
through the  occupied space to the Containment Area.

The Contractor shall notify the COTR of the need to move
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these containers  through Protection Areas prior to

entering the Containment  Area.

c. Tool and supply removal from the Containment Area shall follow the
procedure specified for debris removal from the Containment Area.

8. The following procedure shall be implemented when construction personnel
are required to pass through a Protection Area to enter a Containment Area:

a. Personnel shall don protective clothing required by the
VAMC-Chillicothe's Representative within the Preparation Area before passing

through Protection Areas.

b. Protective clothing shall be removed upon entering the Containment

Area and shall be stored in plastic bags.

9. The following procedure shall be implemented when construction personnel

are required to pass from a Containment Area through a Protection Area:
a. Construction workers shall vacuum themselves with the HEPA/ULPA
filtered vacuum cleaners. After being vacuumed the workers shall re-don
protective clothing before re-entering the Protection Area.

b. Personnel shall remove the protective clothing in the Preparation Area.

c. All dust and debris tracked outside the Containment Area shall be
vacuumed up immediately by the Contractor.

C. Flooring removal in Class Il Secondary Containment areas:

1. Construction materials and equipment shall be stored within designated areas.

2. Only flooring area of a size that can be removed, replaced and completed in

one work period shall be worked on.
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3. Removal of flooring:

a. Vacuum carpet with a HEPAIULPA vacuum and wet mist before

removal.
b. Damp mop sheet vinyl and vinyl composition tile flooring.
c. Use motions and methods that minimize the dispersing of dust and
debris while removing flooring. Vacuum floor after removal of flooring,
adhesive and leveling of area prior to installation of new flooring.

d. Sweeping compound may be used with prior approval of ICN.

D. Miscellaneous work activities which is required within existing ceiling spaces in a

protection area which can be confined shall be performed as follows:
1. Scheduled in advance and notify the COTR at least seven (7) calendar days
prior to commencing work in ceiling or interstitial spaces above Protection Areas to

allow the VAMC-Chillicothe to relocate or protect occupants.

2. Inform the COTR so that doors to Protection spaces near ceiling work can be

kept closed while Work is in progress.

3. Cover all horizontal surfaces, except flooring, to protect from dust and debris.

4. HEPA/ULPA vacuum the top of the ceiling system to be removed, and

surrounding affected area, to remove dust prior to removal.

5. Acoustical ceiling panels or ceiling access panels opened for investigation

outside of the containment areas shall be closed when unattended.
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6. Whenever acoustical ceiling panels or access panels are opened in Protection
Areas, provide a portable enclosure that encloses the ladder and seals off opening. Fit
enclosure tight to ceiling.

7. Exercise caution when handling fluids within ceiling or interstitial spaces.

8. When working with fluids provide a watertight barrier beneath the work area to
catch and retain all spillage before it reaches the ceiling below.

9. Vacuum and clean surfaces free of dust before their removal.
E. Cleaning Class Il Areas:
1. Clean up and disposal:
a. Removal of barrier requires approval if ICN.
b. Barriers may not be removed from work areas until the completed
project is

inspected by the COTR and thoroughly cleaned by the Contractor.

c. Remove all debris, extra materials and equipment from the

Containment Area before beginning final cleaning.

d. Work areas shall be vacuumed with HEPA/ULPA filtered vacuums and

or wet mopped by the Contractor.
e. When construction is complete, the temporary partitions (both sides)
shall be wiped down using a moist cloth or dust catching device before removal.

The partitions shall be removed carefully, rolling the inside over the outside.

f. Clean the blockage of air vents, diffusers and registers before their

removal. Then remove them.
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3.6 STANDARD OPERATION PROCEDURES FOR CLASS IV AREAS

A. Preparation of Class IV Areas:

1. Refer to the drawings for location of pathways to the Containment Area. Entry
and exit locations to the Containment Area shall be coordinated with the COTR.

2. The Contractor shall construct an anteroom and require all personnel and tools
to pass through this room so they can be vacuumed using a HEPA/ULPA vacuum
cleaner before leaving the Containment Area.

3. The Contractor shall completely install all barriers before construction begins.
Dust barriers shall be set up around the specific areas of the project before the balance of

the work begins.

a. Full height, noncombustible, fire-rated construction, with minimum 1/2
inch thick fire-rated gypsum board both sides with 3-1/2 inch thick R-11

insulation or acoustical insulation to reduce noise.

b. Use 3inch fire retardant tape to tightly seal top, bottom, and all seams,

to prevent spread of dust to occupied areas, including above ceiling.

c. Doors shall be 4'-0" minimum width, fire-rated, solid core wood with
hollow metal frame and finish hardware, including mortise classroom

lockset, door closer:
1. heavy weight 5" x 4-1/2" ball bearing hinges, door sweep and
weather-stripping to prevent flow of dust. Door and frame shall

match the adjacent door and frame color/finish.

2. Swing door into the construction area. Keep enclosure door

locked during non-working hours.
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3. Three keys for emergency access shall be furnished to the

VAMC Chillicothe's Representative or key to the VAMC

Chillicothe's existing building key system.

d. Install an airflow direction indicator within the temporary barrier
following the manufacturer's installation procedures to indicate if improper
directional airflow exists. Unit shall be installed adjacent to door opening.

e. The location and details of the enclosure construction shall be as
indicated on the drawings.

f. Materials for enclosure shall be precut off-site to the greatest extent

possible.

g. No explosive or pneumatic driven fasteners will be allowed.

h. Provide fire rated partitions and doors when required to maintain
integrity of an existing rated partition, and where indicated or required by

governing authorities.

4. Provide adhesive-faced contamination control mats at the construction entry
point on both sides of the temporary partition. Workers shall step on both mats when

exiting a containment area. Carts shall be moved across both mats

5. Provide the necessary quantity of negative air machines to maintain each
separate project work area at a negative pressure with respect to the patient care areas to
control the spread of contaminants from the Containment Areas to adjacent Protection

Areas.

a. Negative air pressure machines equipped with high efficiency
particulate (HEPA/ULPA) filters shall be used in conjunction with a sealed work
area to maintain a negative pressure inside the work area relative to non-work

areas.
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1. A sufficient quantity of negative pressure ventilation units
equipped with filtration shall be utilized to provide one workplace air
change every 15 minutes. This requirement shall apply to the

removal of the dust and contaminants from the air.

2. To calculate total air flow requirement:
Total cubic feet/minute = volume of work area (in cubic

feet)/15 minutes

3. To calculate the quantity of units needed for the dust control in
a specific work area:
Quantity of units needed = total cubic feet/minute

capacity of unit in cubic feet/minute

4. The total quantity of negative air machines required is
dependent upon the total quantity of simultaneous Containment
Areas being occupied by the Contractor. Refer to the plans to
calculate the quantity of negative air machines required

assuming the construction barriers indicated on the drawings.

5. Connect the negative air machine discharge to the existing
building  return or exhaust system if indicated by the Mechanical

Drawings.

6 Change dust filter media as recommended by the manufacturer

for the negative air machines.

b. Make-up air for the air exhausted from the spaces shall be taken from
the existing HVAC system.

c. Vent negative air machines to outside by removing existing windows

and replacing them with vented panels having fittings for exhaust holes,

outside, plenum or low traffic hallways.
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d. Change filters as frequently as recommended by the manufacturer for
duration of work within the Containment Area to maintain a negative

pressure of 0.1 - 0.2 IN of water gauge.

e. Negative air units shall to be DOP tested and certified prior to being
placed in service,and when dropped, damaged or moved extensively.

6. Each phase of construction shall be considered a separate area.

7. Duct Caps: Block off all existing return, exhaust and supply air ductwork within
the Containment Area by capping ducts to withstand airflow, and so they are dust tight.

B. Operation in Class IV Areas:

1. The following procedure shall be implemented when construction
personnel are required to pass through a Protection Area to enter a

containment area:

a. Personnel shall don protective clothing required by the COTR
within the Preparation Area before passing through Protection

Areas.

b. The Contractor shall provide an anteroom within the dustproof

enclosure.

c. Protective clothing shall be removed in the anteroom prior to

entering the Containment Area and placed in a plastic bag.

2. The following procedure shall be implemented when construction
personnel are required to pass from a containment area through a

protection area:

a. Construction workers shall vacuum themselves with the

HEPA/ULPA filtered vacuum cleaners. After being vacuumed the
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workers may leave the containment area (construction site)

into the anteroom.

b. Personnel shall re-don protective clothing in the anteroom
before re-entering the protection area.

c. Personnel shall remove the protective clothing in the
Preparation Area.

d. All dust and debris tracked outside the construction area shall
be vacuumed up immediately by the Contractor.

3. Supplies and tools shall be brought into the Containment Area in

accordance with the following procedure:

a. Fortools and supplies moved to the Containment Area the

following procedures shall apply:

1. Tools and supplies shall be wiped clean or wrapped in
plastic sheeting and moved by Contractor provided rubber
tired carts/containers, from a staging area to the

containment area (construction site).

2. The containers shall be vacuumed with HEPA/ULPA
vacuum cleaners by the Contractor prior to moving through
the occupied space to the Containment Area. The
Contractor shall notify the COTR of the need to move these
containers through Protection Areas prior to entering the

Containment  Area.
b. Tool and supply removal from the Containment Area shall

follow the procedure specified for debris removal from the

Containment Area.

74



VA250-12-R-0306 VAMC CHILLICOTHE, OHIO
PAVING & CONCRETE SITE WORK IDIQ

E. Flooring removal in Class IV Secondary Containment areas:

1. Construction materials and equipment shall be stored within

designated areas.

2. Only flooring area of a size that can be removed, replaced and
completed in one work period shall be worked on.

3. Removal of flooring:

a. Vacuum with a HEPA/ULPA vacuum and wet mist carpet

before removal.

b. Damp mop sheet vinyl and vinyl composition tile flooring before

removal.

c. Use motions and methods that minimize the dispersing of dust

and debris while removing flooring.

d. HEPA/ULPA vacuum floor after removal of flooring, adhesive

and leveling of area prior to installation of new flooring.

e. Sweeping compounds may be used with prior approval of ICN.

F. Clean-up of Class IV areas:

1. Removal of debris from the project work areas shall be as follows:

a. If debris shall be removed from the project site through an

occupied Patient Care Area, the following procedure shall be

followed:

1. Removal of debris shall be done by the Contractor. The

Contractor shall advise the COTR when there is debris to be
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removed. Debris shall be removed on an "as needed"
basis Transport removed material in tightly sealed, rubber
tired containers provided by the Contractor to protect
hospital areas. The COTR shall review the type of cart and
condition of the cars proposed for use. Containers shall be
fitted with clean, tight fitting plastic cover or polyethylene
covers, completely sealed at perimeters by taping. Before
leaving the Containment Area all containers shall be wiped
or HEPA/ULPA vacuumed clean to prevent tracking of dust.
The cart shall be rolled over the adhesive faced
contamination control mats inside and outside the
entrances. Place dust mats inside and outside of the

construction site entrances and keep them cleaned.

2. Place covers over debris boxes between periods when

they are being filled.

2. Cleaning Class IV Areas:

a. Barriers may not be removed from work areas until the
completed project is inspected by the COTR and thoroughly

cleaned by the Contractor.

b. Remove all debris, extra materials and equipment from the

Containment Area before beginning final cleaning.

c. Work areas shall be vacuumed with HEPA/ULPA filtered
vacuums and or wet mopped by the Contractor.

d. When construction is complete the temporary partitions shall be
wiped down using a moist doth or dust catching device before
removal. The partitions shall be removed without creating additional

dust in the area.
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e. Clean blockage of air vents, diffusers and registers, before

removal. Then remove.
3.7 WORK ENCLOSURE OUTSIDE OF THE PRIMARY CONTAINMENT AREA
(SECONDARY
CONTAINMENT)
A. Whenever work is necessary outside of a primary containment area:

1. Work shall be scheduled in advance with the COTR.

2. Contain work within a full height portable enclosure. Contractor may use
prefabricated enclosure unit.

3. Seal opening upon entering or leaving enclosure.

4. At no time shall construction equipment or material be stored outside of the
enclosure.

5. Dust tracked outside of construction area shall be cleaned up immediately.
6. The Contractor shall have necessary manpower and equipment (HEPA/ULPA
filtered vacuum, dust and wet mops, brooms, buckets and clean wiping rags)
to keep adjacent occupied areas clean at all times.

3.8 WORK CONFINED TO INDIVIDUAL ROOMS

A. Work activities which are required within a protection area which can be confined to

individual rooms may be permitted as follows:
1. Scheduled in advance and notify the COTR at least seven (7)

calendar days prior to commencing work in the room to allow the

VAMC-Chillicothe to relocate or protect occupants.
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2. The room shall be treated as a primary containment area.
3. Keep the door to such areas closed and sealed while work is being performed.
4. Cap HVAC ductwork or seal air supply diffusers and return grills.
5. Provide negative pressure in the room by use of negative air machine.
6. Traffic between the room and adjacent areas shall be kept to a minimum.
7. Transport materials and waste into and from the room through adjacent areas
by
transporting in tightly covered and sealed containers or carts.
8. Atnotime shall construction equipment or material be stored outside the room.
9. All dust tracked outside of the room shall be cleaned up immediately.
10. Vacuum and dean surfaces free of dust after completion of the Work.
11. Have necessary manpower and equipment (HEPA/ULPA filtered vacuum,
walk off mats, dust and wet mops, buckets and clean wiping rags) to keep adjacent areas

clean at all times.

---END---
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SECTION 01 33 23
SHOP DRAWINGS, PRODUCT DATA, AND SAMPLES

1-1.  Referto Articles titled SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (FAR
52.236-21) and, SPECIAL NOTES (VAAR 852.236-91), in GENERAL CONDITIONS.

1-2.  Forthe purposes of this contract, samples (including laboratory samples to be tested), test
reports, certificates, and manufacturers' literature and data shall also be subject to the
previously referenced requirements. The following text refers to all items collectively as
SUBMITTALS.

1-3.  Submit for approval, all of the items specifically mentioned under the separate sections of
the specification, with information sufficient to evidence full compliance with contract
requirements. Materials, fabricated articles and the like to be installed in permanent work
shall equal those of approved submittals. After an item has been approved, no change in
brand or make will be permitted unless:

A. Satisfactory written evidence is presented to, and approved by Contracting Officer, that
manufacturer cannot make scheduled delivery of approved item or;

B. Item delivered has been rejected and substitution of a suitable item is an urgent necessity
or;

C. Other conditions become apparent which indicates approval of such substitute item to be
in best interest of the Government.

1-4. Forward submittals in sufficient time to permit proper consideration and approval action by
Government. Time submission to assure adequate lead time for procurement of
contract - required items. Delays attributable to untimely and rejected submittals (including
any laboratory samples to be tested) will not serve as a basis for extending contract time
for completion.

1-5. Submittals will be reviewed for compliance with contract requirements by COTR, and
action thereon will be taken by Contracting Officer’s Technical Representative (COTR) on
behalf of the Contracting Officer.

1-6. Upon receipt of submittals, COTR will assign a file number thereto. Contractor, in any
subsequent correspondence, shall refer to this file and identification number to expedite
replies relative to previously approved or disapproved submittals.

1-7. The Government reserves the right to require additional submittals, whether or not
particularly mentioned in this contract. If additional submittals beyond those required by

the contract are furnished pursuant to request therefore by Contracting Officer,
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adjustment in contract price and time will be made in accordance with Articles titled
CHANGES (FAR 52.243-4) and CHANGES - SUPPLEMENT (VAAR 852.236-88) of the
GENERAL CONDITIONS.

1-8. Schedules called for in specifications and shown on shop drawings shall be submitted for
use and information of Department of Veterans Affairs and COTR. However, the
Contractor shall assume responsibility for coordinating and verifying schedules. The
Contracting Officer and COTR assumes no responsibility for checking schedules or layout
drawings for exact sizes, exact numbers and detailed positioning of items.

1-9.  Submittals must be submitted by Contractor only and shipped prepaid. Contracting Officer
assumes no responsibility for checking quantities or exact numbers included in such
submittals.

A. Submit samples in single units unless otherwise specified. Submit shop drawings,
schedules, manufacturers' literature and data, and certificates in quadruplicate, except
where a greater number is specified.

B. Submittals will receive consideration only when covered by a transmittal letter signed by
Contractor. Letter shall be sent via first class mail and shall contain the list of items, name
of Medical Center, name of Contractor, contract number, applicable specification
paragraph numbers, applicable drawing numbers (and other information required for
exact identification of location for each item), manufacturer and brand, ASTM or Federal
Specification Number (if any) and such additional information as may be required by
specifications for particular item being furnished. In addition, catalogs shall be marked to
indicate specific items submitted for approval.

1. A copy of letter must be enclosed with items, and any items received without
identification letter will be considered "unclaimed goods" and held for a limited time
only.

2. Each sample, certificate, manufacturers' literature and data shall be labeled to indicate
the name and location of the Medical Center, name of Contractor, manufacturer,
brand, contract number and ASTM or Federal Specification Number as applicable and
location(s) on project.

3. Required certificates shall be signed by an authorized representative of manufacturer
or supplier of material, and by Contractor.

C. In addition to complying with the applicable requirements specified in preceding Article

1.9, samples which are required to have Laboratory Tests (those preceded by symbol "LT"
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under the separate sections of the specification shall be tested, at the expense of

Contractor, in a commercial laboratory approved by Contracting Officer.

1. Laboratory shall furnish Contracting Officer with a certificate stating that it is fully
equipped and qualified to perform intended work, is fully acquainted with specification
requirements and intended use of materials and is an independent establishment in no
way connected with organization of Contractor or with manufacturer or supplier of
materials to be tested.

2. Certificates shall also set forth a list of comparable projects upon which laboratory has
performed similar functions during past five years.

3. Samples and laboratory tests shall be sent directly to approved commercial testing
laboratory.

4. Contractor shall forward a copy of transmittal letter to COTR simultaneously with
submission to a commercial testing laboratory.

Laboratory test reports shall be sent directly to COTR for appropriate action.
Laboratory reports shall list contract specification test requirements and a comparative
list of the laboratory test results. When tests show that the material meets specification
requirements, the laboratory shall so certify on test report.

7. Laboratory test reports shall also include a recommendation for approval or
disapproval of tested item.

D. If submittal samples have been disapproved, resubmit new samples as soon as possible
after notification of disapproval. Such new samples shall be marked "Resubmitted
Sample" in addition to containing other previously specified information required on label
and in transmittal letter.

E. Approved samples will be kept on file by the COTR at the site until completion of contract,
at which time such samples will be delivered to Contractor as Contractor's property.
Where noted in technical sections of specifications, approved samples in good condition
may be used in their proper locations in contract work. At completion of contract, samples
that are not approved will be returned to Contractor only upon request and at Contractor's
expense. Such request should be made prior to completion of the contract. Disapproved
samples that are not requested for return by Contractor will be discarded after completion
of contract.

F. Submittal drawings (shop, erection or setting drawings) and schedules, required for work
of various trades, shall be checked before submission by technically qualified employees

of Contractor for accuracy, completeness and compliance with contract requirements.
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These drawings and schedules shall be stamped and signed by Contractor certifying to

such check.

1. For each drawing required, submit one legible photographic paper or vellum
reproducible.

Reproducible shall be full size.

3. Each drawing shall have marked thereon, proper descriptive title, including Medical
Center location, project number, manufacturer's number, reference to contract
drawing number, detail Section Number, and Specification Section Number.

4. A space 120 mm by 125 mm (4-3/4 by 5 inches) shall be reserved on each drawing to
accommodate approval or disapproval stamp.

Submit drawings, ROLLED WITHIN A MAILING TUBE, fully protected for shipment.
One reproducible print of approved or disapproved shop drawings will be forwarded to
Contractor.

7. When work is directly related and involves more than one trade, shop drawings shall
be submitted to COTR under one cover.

1-10. Samples (except laboratory samples), shop drawings, test reports, certificates and
manufacturers' literature and data, shall be submitted for approval to the COTR.
---END---

82



VA250-12-R-0306 VAMC CHILLICOTHE, OHIO
PAVING & CONCRETE SITE WORK IDIQ

SECTION 01 42 19
REFERENCE STANDARDS
PART 1 - GENERAL
1.1 DESCRIPTION
This section specifies the availability and source of references and standards specified in
the project manual under paragraphs APPLICABLE PUBLICATIONS and/or shown on the
drawings.

1.2 AVAILABILITY OF SPECIFICATIONS LISTED IN THE GSA INDEX OF FEDERAL
SPECIFICATIONS, STANDARDS AND COMMERCIAL ITEM DESCRIPTIONS FPMR PART
101-29 (FAR 52.211-1) (AUG 1998)

A. The GSA Index of Federal Specifications, Standards and Commercial Item Descriptions,
FPMR Part 101-29 and copies of specifications, standards, and commercial item
descriptions cited in the solicitation may be obtained for a fee by submitting a request to —
GSA Federal Supply Service, Specifications Section, Suite 8100, 470 East L'Enfant
Plaza, SW, Washington, DC 20407, Telephone (202) 619-8925, Facsimile (202)
619-8978.

B. If the General Services Administration, Department of Agriculture, or Department of
Veterans Affairs issued this solicitation, a single copy of specifications, standards, and
commercial item descriptions cited in this solicitation may be obtained free of charge by
submitting a request to the addressee in paragraph (a) of this provision. Additional copies
will be issued for a fee.

1.3 AVAILABILITY FOR EXAMINATION OF SPECIFICATIONS NOT LISTED IN THE GSA
INDEX OF FEDERAL SPECIFICATIONS, STANDARDS AND COMMERCIAL ITEM
DESCRIPTIONS (FAR 52.211-4) (JUN 1988)

The specifications and standards cited in this solicitation can be examined at the following
location:

DEPARMENT OF VETERANS AFFAIRS

Office of Construction & Facilities Management

Facilities Quality Service (OOCFM1A)

811 Vermont Avenue, NW - Room 462

Washington, DC 20420

Telephone Numbers: (202) 461-8217 or (202) 461-8292

Between 9:00 AM - 3:00 PM
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1.4 AVAILABILITY OF SPECIFICATIONS NOT LISTED IN THE GSA INDEX OF FEDERAL
SPECIFICATIONS, STANDARDS AND COMMERCIAL ITEM DESCRIPTIONS (FAR 52.211-3)
(JUN 1988)

The specifications cited in this solicitation may be obtained from the associations or
organizations listed below.
AA Aluminum Association Inc.

http://www.aluminum.org

AABC Associated Air Balance Council

http://www.aabchg.com

AAMA American Architectural Manufacturer's Association

http://www.aamanet.org

AAN American Nursery and Landscape Association

http://www.anla.org

AASHTO American Association of State Highway and Transportation Officials

http://www.aashto.org

AATCC  American Association of Textile Chemists and Colorists

http://www.aatcc.org

ACGIH  American Conference of Governmental Industrial Hygienists

http://www.acgih.org

ACI American Concrete Institute

http://www.aci-int.net

ACPA American Concrete Pipe Association

http://www.concrete-pipe.org

ACPPA  American Concrete Pressure Pipe Association
http://www.acppa.org

ADC Air Diffusion Council
http://flexibleduct.org

AGA American Gas Association

http://www.aga.org

AGC Associated General Contractors of America

http://www.agc.org

AGMA American Gear Manufacturers Association, Inc.

http://www.agma.org

AHAM Association of Home Appliance Manufacturers

http://www.aham.org
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AISC

AlSI

AITC

AMCA

ANLA

ANSI

APA

ARI

ASAE

ASCE

ASHRAE

ASME

ASSE

ASTM

AWI

AWS

American Institute of Steel Construction

http://www.aisc.org

American lron and Steel Institute

http://www.steel.org

American Institute of Timber Construction

http://www.aitc-glulam.org

Air Movement and Control Association, Inc.

http://www.amca.org

American Nursery & Landscape Association

http://www.anla.org

American National Standards Institute, Inc.

http://www.ansi.org

The Engineered Wood Association

http://www.apawood.org

Air-Conditioning and Refrigeration Institute

http://www.ari.org

American Society of Agricultural Engineers

http://www.asae.org

American Society of Civil Engineers

http://www.asce.org

American Society of Heating, Refrigerating, and
Air-Conditioning Engineers

http://www.ashrae.org

American Society of Mechanical Engineers

http://www.asme.org

American Society of Sanitary Engineering

http://www.asse-plumbing.org

American Society for Testing and Materials

http://www.astm.org

Architectural Woodwork Institute

http://www.awinet.org

American Welding Society

http://www.aws.org

VAMC CHILLICOTHE, OHIO
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AWWA

BHMA

American Water Works Association

http://www.awwa.org

Builders Hardware Manufacturers Association

http://www.buildershardware.com

BIABrick Institute of America

CAGI

CGA

Cl

CISCA

CISPI

CLFMI

CPMB

CRA

CRSI

http://www.bia.org

Compressed Air and Gas Institute
http://www.cagi.org

Compressed Gas Association, Inc.
http://www.cganet.com

The Chlorine Institute, Inc.

http://www.chlorineinstitute.org

Ceilings and Interior Systems Construction Association

http://www.cisca.org

Cast Iron Soil Pipe Institute

http://www.cispi.org

Chain Link Fence Manufacturers Institute

http://www.chainlinkinfo.org

Concrete Plant Manufacturers Bureau

http://www.cpmb.org

California Redwood Association

http://www.calredwood.org

Concrete Reinforcing Steel Institute

http://www.crsi.org

CTICooling Technology Institute

DHI

EGSA

http://www.cti.org

Door and Hardware Institute
http://www.dhi.org

Electrical Generating Systems Association

http://www.egsa.org

EEIEdison Electric Institute

EPA

http://www.eei.org

Environmental Protection Agency

http://www.epa.gov

VAMC CHILLICOTHE, OHIO
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ETL

FAA

FCC

FPS

GANA

FM

GA

GSA

HI

HPVA

ICBO

ICEA

\ICAC

IEEE

IMSA

IPCEA
NBMA

ETL Testing Laboratories, Inc.

http://www.etl.com

Federal Aviation Administration

http://www.faa.gov

Federal Communications Commission

http://www.fcc.qgov

The Forest Products Society
http://www.forestprod.org

Glass Association of North America
http://www.cssinfo.com/info/gana.html/

Factory Mutual Insurance
http://www.fmglobal.com

Gypsum Association

http://www.gypsum.org

General Services Administration

http://www.gsa.gov

Hydraulic Institute

http://www.pumps.org

Hardwood Plywood & Veneer Association

http://www.hpva.org

International Conference of Building Officials

http://www.icbo.org

Insulated Cable Engineers Association Inc.

http://www.icea.net

Institute of Clean Air Companies

http://www.icac.com

Institute of Electrical and Electronics Engineers

http://www.ieee.org\

International Municipal Signal Association

http://www.imsasafety.org

Insulated Power Cable Engineers Association
Metal Buildings Manufacturers Association

http://www.mbma.com

VAMC CHILLICOTHE, OHIO
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MSS Manufacturers Standardization Society of the Valve and Fittings Industry Inc.

http://www.mss-hg.com

NAAMM National Association of Architectural Metal Manufacturers

http://www.naamm.org

NAPHCC Plumbing-Heating-Cooling Contractors Association

http://www.phccweb.org.org

NBS National Bureau of Standards
See - NIST

NBBPVI National Board of Boiler and Pressure Vessel Inspectors
http://www.nationboard.org

NEC National Electric Code
See - NFPA National Fire Protection Association

NEMA National Electrical Manufacturers Association

http://www.nema.org

NFPA National Fire Protection Association

http://www.nfpa.org

NHLA National Hardwood Lumber Association
http://www.natlhardwood.org
NIH National Institute of Health

http://www.nih.gov

NIST National Institute of Standards and Technology

http://www.nist.gov

NLMA Northeastern Lumber Manufacturers Association, Inc.

http://www.nelma.org

NPA National Particleboard Association
18928 Premiere Court
Gaithersburg, MD 20879
(301) 670-0604

NSF National Sanitation Foundation

http://www.nsf.org

NWWDA Window and Door Manufacturers Association

http://www.nwwda.org
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OSHA Occupational Safety and Health Administration
Department of Labor

http://www.osha.gov

PCA Portland Cement Association
http://www.portcement.org

PCI Precast Prestressed Concrete Institute
http://www.pci.org
PPIThe Plastic Pipe Institute

http://www.plasticpipe.org

PEIPorcelain Enamel Institute, Inc.

http://www.porcelainenamel.com

PTIPost-Tensioning Institute

http://www.post-tensioning.org

RFCI The Resilient Floor Covering Institute
http://www.rfci.com

RIS Redwood Inspection Service
See - CRA

RMA Rubber Manufacturers Association, Inc.

http://www.rma.org

SCMA Southern Cypress Manufacturers Association
http://www.cypressinfo.org
SDI Steel Door Institute

http://www.steeldoor.org

IGMA Insulating Glass Manufacturers Alliance
http://www.igmaonline.org
SJI Steel Joist Institute

http://www.steeljoist.org
SMACNA Sheet Metal and Air-Conditioning Contractors

National Association, Inc.

http://www.smacna.org

SSPC The Society for Protective Coatings
http://www.sspc.org
STISteel Tank Institute

http://www.steeltank.com

VAMC CHILLICOTHE, OHIO
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SWI

TCA

TEMA

Steel Window Institute

http://www.steelwindows.com

Tile Council of America, Inc.

http://www.tileusa.com

Tubular Exchange Manufacturers Association

http://www.tema.org

TPITruss Plate Institute, Inc.

uBC

UL

ULC

WCLIB

WRCLA

WWPA

583 D'Onofrio Drive; Suite 200
Madison, WI 53719

(608) 833-5900

The Uniform Building Code

See ICBO

Underwriters' Laboratories Incorporated

http://www.ul.com

Underwriters' Laboratories of Canada

http://www.ulc.ca

West Coast Lumber Inspection Bureau
6980 SW Varns Road, P.O. Box 23145
Portland, OR 97223

(503) 639-0651

Western Red Cedar Lumber Association
P.O. Box 120786

New Brighton, MN 55112

(612) 633-4334

Western Wood Products Association
http://www.wwpa.org---END - - -

SECTION 01 57 19
TEMPORARY ENVIRONMENTAL CONTROLS

EP-1. DESCRIPTION

A. This section specifies the control of environmental pollution and damage that the

VAMC CHILLICOTHE, OHIO

Contractor must consider for air, water, and land resources. It includes management of

visual aesthetics, noise, solid waste, radiant energy, and radioactive materials, as well as

other pollutants and resources encountered or generated by the Contractor. The
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Contractor is obligated to consider specified control measures with the costs included

within the various contract items of work.

B. Environmental pollution and damage is defined as the presence of chemical, physical, or
biological elements or agents which:

1. Adversely effect human health or welfare,

2. Unfavorably alter ecological balances of importance to human life,

3. Effect other species of importance to humankind, or;

4. Degrade the utility of the environment for aesthetic, cultural, and historical purposes.

C. Definitions of Pollutants:

1. Chemical Waste: Petroleum products, bituminous materials, salts, acids, alkalis,
herbicides, pesticides, organic chemicals, and inorganic wastes.

2. Debris: Combustible and noncombustible wastes, such as leaves, tree trimmings,
ashes, and waste materials resulting from construction or maintenance and repair
work.

Sediment: Soil and other debris that has been eroded and transported by runoff water.
Solid Waste: Rubbish, debris, garbage, and other discarded solid materials resulting
from industrial, commercial, and agricultural operations and from community activities.

5. Surface Discharge: The term "Surface Discharge" implies that the water is discharged
with possible sheeting action and subsequent soil erosion may occur. Waters that are
surface discharged may terminate in drainage ditches, storm sewers, creeks, and/or
"water of the United States" and would require a permit to discharge water from the
governing agency.

6. Rubbish: Combustible and noncombustible wastes such as paper, boxes, glass and
crockery, metal and lumber scrap, tin cans, and bones.

7. Sanitary Wastes:

a. Sewage: Domestic sanitary sewage and human and animal waste.
b. Garbage: Refuse and scraps resulting from preparation, cooking, dispensing, and
consumption of food.
EP-2. QUALITY CONTROL
A. Establish and maintain quality control for the environmental protection of all items set forth
herein.
B. Record on daily reports any problems in complying with laws, regulations, and ordinances.

Note any corrective action taken.
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EP-3. REFERENCES
A. The publications listed below form a part of this specification to the extent referenced. The
publications are referred to in the text by basic designation only.
B. U.S. National Archives and Records Administration (NARA):
33CFR328.....cccoevviviiieie Definitions
EP-4. SUBMITTALS
A. In accordance with Section, 01 33 23, SHOP DRAWINGS, PRODUCT DATA, AND
SAMPLES, furnish the following:
1. Environmental Protection Plan: After the contract is awarded and prior to the
commencement of the work, the Contractor shall meet with the Contracting Officer’s

Technical Representative (COTR) to discuss the proposed Environmental Protection

Plan and to develop mutual understanding relative to details of environmental

protection. Not more than 20 days after the meeting, the Contractor shall prepare and

submit to the COTR and the Contracting Officer for approval, a written and/or graphic

Environmental Protection Plan including, but not limited to, the following:

a. Name(s) of person(s) within the Contractor's organization who is (are) responsible
for ensuring adherence to the Environmental Protection Plan.

b. Name(s) and qualifications of person(s) responsible for manifesting hazardous
waste to be removed from the site.

C. Name(s) and qualifications of person(s) responsible for training the Contractor's
environmental protection personnel.

d. Description of the Contractor's environmental protection personnel training
program.

e. A list of Federal, State, and local laws, regulations, and permits concerning
environmental protection, pollution control, noise control and abatement that are
applicable to the Contractor's proposed operations and the requirements imposed
by those laws, regulations, and permits.

f. Methods for protection of features to be preserved within authorized work areas
including trees, shrubs, vines, grasses, ground cover, landscape features, air and
water quality, fish and wildlife, soil, historical, and archeological and cultural
resources.

g. Procedures to provide the environmental protection that comply with the

applicable laws and regulations. Describe the procedures to correct pollution of the
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B.

environment due to accident, natural causes, or failure to follow the procedures as
described in the Environmental Protection Plan.

h. Permits, licenses, and the location of the solid waste disposal area.

i. Drawings showing locations of any proposed temporary excavations or
embankments for haul roads, stream crossings, material storage areas,
structures, sanitary facilities, and stockpiles of excess or spoil materials. Include as
part of an Erosion Control Plan approved by the District Office of the U.S. Soil
Conservation Service and the Department of Veterans Affairs.

J. Environmental Monitoring Plans for the job site including land, water, air, and
noise.

k. Work Area Plan showing the proposed activity in each portion of the area and
identifying the areas of limited use or nonuse. Plan should include measures for
marking the limits of use areas. This plan may be incorporated within the Erosion
Control Plan.

Approval of the Contractor's Environmental Protection Plan will not relieve the Contractor
of responsibility for adequate and continued control of pollutants and other environmental

protection measures.

EP-5. PROTECTION OF ENVIRONMENTAL RESOURCES

A.

Protect environmental resources within the project boundaries and those affected outside
the limits of permanent work during the entire period of this contract. Confine activities to
areas defined by the specifications and drawings.
Protection of Land Resources: Prior to construction, identify all land resources to be
preserved within the work area. Do not remove, cut, deface, injure, or destroy land
resources including trees, shrubs, vines, grasses, top soil, and land forms without
permission from the COTR. Do not fasten or attach ropes, cables, or guys to trees for
anchorage unless specifically authorized, or where special emergency use is permitted.
1. Work Area Limits: Prior to any construction, mark the areas that require work to be
performed under this contract. Mark or fence isolated areas within the general work
area that are to be saved and protected. Protect monuments, works of art, and
markers before construction operations begin. Convey to all personnel the purpose of
marking and protecting all necessary objects.
2. Protection of Landscape: Protect trees, shrubs, vines, grasses, land forms, and other
landscape features shown on the drawings to be preserved by marking, fencing, or

using any other approved techniques.
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a. Box and protect from damage existing trees and shrubs to remain on the
construction site.

b. Immediately repair all damage to existing trees and shrubs by trimming, cleaning,
and painting with antiseptic tree paint.

c. Do not store building materials or perform construction activities closer to existing
trees or shrubs than the farthest extension of their limbs.

3. Reduction of Exposure of Unprotected Erodible Soils: Plan and conduct earthwork to
minimize the duration of exposure of unprotected soils. Clear areas in reasonably
sized increments only as needed to use. Form earthwork to final grade as shown.
Immediately protect side slopes and back slopes upon completion of rough grading.

4. Temporary Protection of Disturbed Areas: Construct diversion ditches, benches, and
berms to retard and divert runoff from the construction site to protected drainage areas
approved under paragraph 208 of the Clean Water Act.

a. Sediment Basins: Trap sediment from construction areas in temporary or
permanent sediment basins. After each storm, pump the basins dry and remove
the accumulated sediment. Control overflow/drainage with paved weirs or by
vertical overflow pipes, draining from the surface.

b. Institute effluent quality monitoring programs as required by Federal, State, and
local environmental agencies.

C. Protection of Water Resources: Keep construction activities under surveillance,
management, and control to avoid pollution of surface and ground waters and sewer
systems. Implement management techniques to control water pollution by the listed
construction activities that are included in this contract.

1. Washing and Curing Water: Do not allow wastewater directly derived from
construction activities to enter water areas. Collect and place wastewater in retention
ponds allowing the suspended material to settle, the pollutants to separate, or the
water to evaporate.

2. Control movement of materials and equipment at stream crossings during construction
to prevent violation of water pollution control standards of the Federal, State, or local
government.

3. Monitor water areas affected by construction.

D. Protection of Fish and Wildlife Resources: Keep construction activities under surveillance,

management, and control to minimize interference with, disturbance of, or damage to fish
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and wildlife. Prior to beginning construction operations, list species that require specific

attention along with measures for their protection.

E. Protection of Air Resources: Keep construction activities under surveillance,
management, and control to minimize pollution of air resources. Burning is not permitted
on the job site. Keep activities, equipment, processes, and work operated or performed, in
strict accordance with the State and Federal emission and performance laws and
standards. Maintain ambient air quality standards set by the Environmental Protection
Agency, for those construction operations and activities specified.

1. Particulates: Control dust particles, aerosols, and gaseous by-products from all
construction activities, processing, and preparation of materials (such as from
asphaltic batch plants) at all times, including weekends, holidays, and hours when
work is not in progress.

2. Particulates Control: Maintain all excavations, stockpiles, haul roads, permanent and
temporary access roads, plant sites, spoil areas, borrow areas, and all other work
areas within or outside the project boundaries free from particulates which would
cause a hazard or a nuisance. Sprinklering, chemical treatment of an approved type,
light bituminous treatment, baghouse, scrubbers, electrostatic precipitators, or other
methods are permitted to control particulates in the work area.

3. Hydrocarbons and Carbon Monoxide: Control monoxide emissions from equipment to
Federal and State allowable limits.

4. Odors: Control odors of construction activities and prevent obnoxious odors from
occurring.

F. Reduction of Noise: Minimize noise using every action possible. Perform noise-producing
work in less sensitive hours of the day or week as directed by the COTR. Maintain
noise-produced work at or below the decibel levels and within the time periods specified.
1. Perform construction activities involving repetitive, high-level impact noise only as

permitted by local ordinance or the COTR. Repetitive impact noise on the property
shall not exceed the following dB limitations:

Time Duration of Impact Noise Sound Level in dB
More than 12 minutes in any hour 70
Less than 30 seconds of any hour 85
Less than three minutes of any hour 80
Less than 12 minutes of any hour 75
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G. Restoration of Damaged Property: If any direct or indirect damage is done to public or
private property resulting from any act, omission, neglect, or misconduct, the Contractor
shall restore the damaged property to a condition equal to that existing before the damage
at no additional cost to the Government. Repair, rebuild, or restore property as directed or
make good such damage in an acceptable manner.

H. Final Clean-up: On completion of project and after removal of all debris, rubbish, and
temporary construction, Contractor shall leave the construction area in a clean condition
satisfactory to the COTR. Cleaning shall include off the station disposal of all items and
materials not required to be salvaged, as well as all debris and rubbish resulting from
demolition and new work operations.

---END---
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SECTION 01 74 19
CONSTRUCTION WASTE MANAGEMENT

PART 1 - GENERAL
1.1 DESCRIPTION

A. This section specifies the requirements for the management of non-hazardous building
construction and demolition waste.

B. Waste disposal in landfills shall be minimized to the greatest extent possible. Of the
inevitable waste that is generated, as much of the waste material as economically feasible
shall be salvaged, recycled or reused.

C. Contractor shall use all reasonable means to divert construction and demolition waste

from landfills and incinerators, and facilitate their salvage and recycle not limited to the

following:

1. Waste Management Plan development and implementation.
2. Technigues to minimize waste generation.

3. Sorting and separating of waste materials.

4. Salvage of existing materials and items for reuse or resale.
5. Recycling of materials that cannot be reused or sold.

D. At a minimum the following waste categories shall be diverted from landfills:

1. Sail.

2. Inerts (eg, concrete, masonry and asphalt).

3. Clean dimensional wood and palette wood.

4. Green waste (biodegradable landscaping materials).

5. Engineered wood products (plywood, particle board and I-joists, etc).
6. Metal products (eg, steel, wire, beverage containers, copper, etc).
7. Cardboard, paper and packaging.

8. Bitumen roofing materials.

9. Plastics (eg, ABS, PVC).
10. Carpet and/or pad.
11. Gypsum board.
12. Insulation.
13. Paint.
14. Fluorescent lamps.
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1.2 RELATED WORK
A. Section 01 00 00, GENERAL REQUIREMENTS.
1.3 QUALITY ASSURANCE
A. Contractor shall practice efficient waste management when sizing, cutting and installing
building products. Processes shall be employed to ensure the generation of as little waste
as possible. Construction /Demolition waste includes products of the following:
Excess or unusable construction materials.
Packaging used for construction products.
Poor planning and/or layout.
Construction error.
Over ordering.
Weather damage.
Contamination.

Mishandling.

© ® N o g w DR

Breakage.

B. Establish and maintain the management of non-hazardous building construction and
demolition waste set forth herein. Conduct a site assessment to estimate the types of
materials that will be generated by demolition and construction.

C. Contractor shall develop and implement procedures to reuse and recycle new materials to
a minimum of 50 percent.

D. Contractor shall be responsible for implementation of any special programs involving
rebates or similar incentives related to recycling. Any revenues or savings obtained from
salvage or recycling shall accrue to the contractor.

E. Contractor shall provide all demolition, removal and legal disposal of materials. Contractor
shall ensure that facilities used for recycling, reuse and disposal shall be permitted for the
intended use to the extent required by local, state, federal regulations. The Whole Building
Design Guide website http://www.wbdg.org provides a Construction Waste Management

Database that contains information on companies that haul, collect, and process
recyclable debris from construction projects.

F. Contractor shall assign a specific area to facilitate separation of materials for reuse,
salvage, recycling, and return. Such areas are to be kept neat and clean and clearly

marked in order to avoid contamination or mixing of materials.
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G. Contractor shall provide on-site instructions and supervision of separation, handling,
salvaging, recycling, reuse and return methods to be used by all parties during waste
generating stages.

H. Record on daily reports any problems in complying with laws, regulations and ordinances
with corrective action taken.

1.4 TERMINOLOGY

A. Class Ill Landfill: A landfill that accepts non-hazardous resources such as household,
commercial and industrial waste resulting from construction, remodeling, repair and
demolition operations.

B. Clean: Untreated and unpainted; uncontaminated with adhesives, oils, solvents, mastics
and like products.

C. Construction and Demolition Waste: Includes all non-hazardous resources resulting from
construction, remodeling, alterations, repair and demolition operations.

D. Dismantle: The process of parting out a building in such a way as to preserve the
usefulness of its materials and components.

E. Disposal: Acceptance of solid wastes at a legally operating facility for the purpose of land
filling (includes Class IlI landfills and inert fills).

F. Inert Backfill Site: A location, other than inert fill or other disposal facility, to which inert
materials are taken for the purpose of filing an excavation, shoring or other soil
engineering operation.

G. Inert Fill: A facility that can legally accept inert waste, such as asphalt and concrete
exclusively for the purpose of disposal.

H. Inert Solids/Inert Waste: Non-liquid solid resources including, but not limited to, soil and
concrete that does not contain hazardous waste or soluble pollutants at concentrations in
excess of water-quality objectives established by a regional water board, and does not
contain significant quantities of decomposable solid resources.

I. Mixed Debris: Loads that include commingled recyclable and non-recyclable materials
generated at the construction site.

J. Mixed Debris Recycling Facility: A solid resource processing facility that accepts loads of
mixed construction and demoalition debris for the purpose of recovering re-usable and
recyclable materials and disposing non-recyclable materials.

K. Permitted Waste Hauler: A company that holds a valid permit to collect and transport solid

wastes from individuals or businesses for the purpose of recycling or disposal.
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L. Recycling: The process of sorting, cleansing, treating, and reconstituting materials for the
purpose of using the altered form in the manufacture of a new product. Recycling does not
include burning, incinerating or thermally destroying solid waste.

1. On-site Recycling — Materials that are sorted and processed on site for use in an
altered state in the work, i.e. concrete crushed for use as a sub-base in paving.

2. Off-site Recycling — Materials hauled to a location and used in an altered form in the
manufacture of new products.

M. Recycling Facility: An operation that can legally accept materials for the purpose of

processing the materials into an altered form for the manufacture of new products.

Depending on the types of materials accepted and operating procedures, a recycling

facility may or may not be required to have a solid waste facilities permit or be regulated by

the local enforcement agency.

Reuse: Materials that are recovered for use in the same form, on-site or off-site.

Return: To give back reusable items or unused products to vendors for credit.

Salvage: To remove waste materials from the site for resale or re-use by a third party.

O T O Z

Source-Separated Materials: Materials that are sorted by type at the site for the purpose of
reuse and recycling.

R. Solid Waste: Materials that have been desighated as non-recyclable and are discarded

for the purposes of disposal.

S. Transfer Station: A facility that can legally accept solid waste for the purpose of

temporarily storing the materials for re-loading onto other trucks and transporting them to
a landfill for disposal, or recovering some materials for re-use or recycling.
1.5 SUBMITTALS
A. In accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT DATA, and
SAMPLES, furnish the following:

B. Prepare and submit to the Contracting Officer's Technical Representative (COTR) a
written demolition debris management plan. The plan shall include, but not be limited to,
the following information:

1. Procedures to be used for debris management.

2. Techniques to be used to minimize waste generation.

3. Analysis of the estimated job site waste to be generated:
a. List of each material and quantity to be salvaged, reused, recycled.
b. List of each material and quantity proposed to be taken to a landfill.

4. Detailed description of the Means/Methods to be used for material handling.
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C.

D.

On site: Material separation, storage, protection where applicable.
b. Off site: Transportation means and destination. Include list of materials.
1) Description of materials to be site-separated and self-hauled to designated

facilities.

2) Description of mixed materials to be collected by designated waste haulers

and removed from the site.

c. The names and locations of mixed debris reuse and recycling facilities or sites.

d. The names and locations of trash disposal landfill facilities or sites.

e. Documentation that the facilities or sites are approved to receive the materials.
Designated Manager responsible for instructing personnel, supervising, documenting and
administer over meetings relevant to the Waste Management Plan.

Monthly summary of construction and demolition debris diversion and disposal,
guantifying all materials generated at the work site and disposed of or diverted from
disposal through recycling.

1.6 APPLICABLE PUBLICATIONS

A Publications listed below form a part of this specification to the extent referenced.
Publications are referenced by the basic designation only. In the event that criteria
requirements conflict, the most stringent requirements shall be met.

B. U.S. Green Building Council (USGBC):

LEED Green Building Rating System for New Construction
1.7 RECORDS

Maintain records to document the quantity of waste generated; the quantity of waste
diverted through sale, reuse, or recycling; and the quantity of waste disposed by landfill or
incineration. Records shall be kept in accordance with the LEED Reference Guide and
LEED Template.

PART 2 - PRODUCTS
2.1 MATERIALS

A.
B.
C.

List of each material and quantity to be salvaged, recycled, reused.
List of each material and quantity proposed to be taken to a landfill.
Material tracking data: Receiving parties, dates removed, transportation costs, weight

tickets, tipping fees, manifests, invoices, net total costs or savings.
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PART 3 - EXECUTION
3.1 COLLECTION

A. Provide all necessary containers, bins and storage areas to facilitate effective waste
management.

B. Clearly identify containers, bins and storage areas so that recyclable materials are
separated from trash and can be transported to respective recycling facility for processing.

C. Hazardous wastes shall be separated, stored, disposed of according to local, state,
federal regulations.

3.2 DISPOSAL

A. Contractor shall be responsible for transporting and disposing of materials that cannot be
delivered to a source-separated or mixed materials recycling facility to a transfer station or
disposal facility that can accept the materials in accordance with state and federal
regulations.

B. Construction or demolition materials with no practical reuse or that cannot be salvaged or
recycled shall be disposed of at a landfill or incinerator.

3.3 REPORT

A. With each application for progress payment, submit a summary of construction and
demolition debris diversion and disposal including beginning and ending dates of period
covered.

B. Quantify all materials diverted from landfill disposal through salvage or recycling during
the period with the receiving parties, dates removed, transportation costs, weight tickets,
manifests, invoices. Include the net total costs or savings for each salvaged or recycled
material.

C. Quantify all materials disposed of during the period with the receiving parties, dates
removed, transportation costs, weight tickets, tipping fees, manifests, invoices. Include
the net total costs for each disposal.

---END---
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